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Section A - Solicitation/Contract Form 
 
 
This order is issued under and pursuant to the provisions of N0016417GJQ02 (the “Agreement”).  The terms and 
conditions of the Agreement are hereby incorporated by reference and, except as provided herein by this order, 
remain in full force and effect.  The Cost Plus clauses in the BOA are incorporated by reference. 
 
This Job Order is $9,359,975.00. 
excludes FCCOM.  This order is incrementally funded at $70,000. 
 
This order includes the following type of priced items: 
 
Item Number Item Type* 
 
0001 Engineering Services CPFF 
0002 Repair CPFF 
0003 Travel COST 
0004 Material/ODCs CPFF 
0005 DATA CPFF 
9000 Ceiling CPFF 
 
*CPFF- Cost Plus Fixed Fee 
*Cost- Cost only (no fee) 

(b)(4)
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Section B - Supplies or Services and Prices 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001     $0.00 
 Engineering Services 

CPFF Engineering Services for MTS Life Cycle Sustainment IAW Statement of 
Work. 
 
This CLIN is Level of Effort. 
 
This is an INFO ONLY CLIN. No funding will be placed against this CLIN. 
 

 

 ESTIMATED COST $0.00 
 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

   
     
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA  1 Lot  $70,000.00 
 Engineering Services 

CPFF Engineering Services for MTS Life Cycle Sustainment IAW Statement of 
Work. 
 
This CLIN is Level of Effort. 
 
Funding in support of TI-0001 for

to support the MQ-4C Triton Program. 
FOB: DestinationPR #: 1300740336PSC: K070 

 

 ESTIMATED COST 
 FIXED FEE 

 TOTAL EST COST + FEE 
$70,000.00 

 Contract ACRN AACIN: 130074033600001 $70,000.00 
 

     
 
 
 

(b)(4)
(b)(4)

(b)(4)
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002  1 Lot  NSP 
 MTS Maintenance and Repair 

CPFFMaintenance and Repair IAW Statement of Work. 
 
This is an INFO ONLY CLIN. No funding will be placed against this CLIN. 
FOB: DestinationPSC: J016 

 

 ESTIMATED COST $0.00 
 FIXED FEE $0.00 

 TOTAL EST COST + FEE 
$0.00 

   
     
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I ESTIMATED COST 
     
0003 Travel 

 
1 Lot $0.00 

 Travel in support of MTS IAW Statement of Work. 
 
This travel CLIN will support all labor for the entire period of performance. 
 
This CLIN does not include fee. 
 
This is an INFO ONLY CLIN.  No funding will be placed against this CLIN. 
 

  
  
 PSC: J016 
 FOB: Destination 
 COST 
       

                  
  
 
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I EST COST FIXED FEE TOTAL EST CPFF AMT
     
0004 Material/ODCs 

 
1 Lot $0.00 $0.00 $0.00 

 Material/ODCs for MTS IAW Statement of Work. 
 
This is an INFO ONLY CLIN. No funding will be placed against this CLIN. 
 

  
  
 PSC: J016 
 FOB: Destination 
 CPFF 
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ITEM NO SUPPLIES/SERVICES QTY U/I EST COST FIXED FEE TOTAL EST CPFF AMT
     
0005 DATA IAW DD1423 

 
1 Lot $0.00 $0.00 $0.00 

 Data/Tech Data Requirements for: 
 
CLIN(s) 0001 thru 0005 in accordance with (IAW) the Statement of Work (SOW), CDRL(s) A0001 thru B016 
provided in Section J, and applicable DID(s). 
 

  
  
 PSC: J016 
 FOB: Destination 
 CPFF 
       

            
 
 
 

ITEM NO SUPPLIES/SERVICES QTY U/I EST COST FIXED FEE TOTAL EST CPFF AMT
     
9000 Ceiling 

 
1 Lot $9,289,975.00 

 This CLIN is INFORMATIONAL PURPOSES ONLY to populate the contract ceiling amount.  No funding will be 
placed against this CLIN. 
 
DO NOT INVOICE THIS CLIN.  Raytheon shall invoice the funded SLINs herein.  This CLIN is to calculate the 
remaining ceiling available. 
 

  
  
 PSC: J016 
 FOB: Destination 
 CPFF 
       

            
  

(b)(4) (b)(4)
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Section C - Descriptions and Specifications 
 
STATEMENT OF WORK 

    
 

STATEMENT of WORK 
 

FOR 
 

TRITON MTS ENGINEERING SERVICES CONTRACT 
 
 
 
 
 
        

 
Contract: N00164-17-G-JQ02 

Job Order: 0010 
 
 

Date: 06 December 2017 
Revision -  

 
 
 
 

Prepared by: 
 

Triton MTS Task Manager Airborne Electro-Optics  
 

Naval Surface Warfare Center, Crane Division 
Electro-Optics Technology Division 

Airborne EO Branch 
Crane, IN  47522  
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Triton MTS Engineering Services SOW 
 

1.0 SCOPE 
This Statement of Work (SOW) sets forth the requirements to provide Engineering 
Support for Production and Fleet Integration of the Triton Multi-Spectral Targeting 
System (MTS) on the Navy MQ-4C Unmanned Aircraft System.  This effort shall 
include; project management, support, systems engineering support, logistics support, 
configuration management, integration, test and evaluation, analyses, repair, training, 
and meeting attendance.  Contractor shall execute according to this SOW and any 
additional level of effort requested and directed by Task Instruction (TI).  
 

2.0 APPLICABLE DOCUMENTS 
The following documents are applicable to this SOW to the extent specified herein.  In 
the event of conflict between the applicable documents and this SOW, the SOW and the 
DAS-3 Specification shall take precedence.  Nothing in this document, however, 
supersedes applicable laws and regulations unless a specific exemption has been 
obtained.  Additional documents pertinent to specific task requirements may be 
identified in TI’s.  Unless otherwise stated, the following documents may be obtained 
from the Document Automation and Production Service, Building 4/D, 700 Robbins 
Avenue, Philadelphia, PA 19111-5094 or visit http://dodssp.daps.mil.  
 

2.1 BAMS Electro-Optics Infrared System (BEIS) Documents BEIS Documents 
Table 1 – BAMS BEIS Documents 

Document ID Date Document Description 

27 MAY 15 
BAMS EO/IR Sensor  (BEIS) AN/DAS-3, 
Interface Control Document 

14 MAY 15 BEIS (AN/DAS-3), Performance Specification 

04 MAR 15 
BEIS (AN/DAS-3), Environmental Stress 
Screening Test Procedure 

14 NOV 14 BEIS (AN/DAS-3), CRM Retest Matrix 

04 MAR 15 BEIS (AN/DAS-3), Acceptance Test Procedure 

Latest 
BEIS (AN/DAS-3),Physical Configuration Audit 
Plan 

02-242 3 Latest Triton Security Guide 

262 CM Plan 06 APR 15 PMA 262 Configuration Management Plan  

2.2 Other Documents 
Table 2 – Other Documents 

Document ID Date Document Description 

DAG 28 JUN 13 Defense Acquisition Guidebook (DAG) 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)



N0016417GJQ02 
N0016418FJ276 

Page 10 of 63 
 

 

DAU 01 AUG 06 
The Defense Acquisition University (DAU) Risk 
Management Guide for DoD Acquisition, Sixth 
Edition (Version 1.0) 

DFARS 30 DEC 15 
Defense Federal Acquisition Regulation 
Supplement 

 
DOD 5220.22-M 

28 MAR 13 
National Industrial Security Program Operating 
Manual (NISPOM) 

DODI 5000.02 07 JAN 15 Operation of the Defense Acquisition System 
DODI 5200.01 24 FEB 12 Information Security Manual 

DOD 5200.1-H 14 NOV 99 
DoD Handbook for Writing Security Classification 
Guidance 

DODI 8140.01 11 AUG 15 Cyber Workforce Management  

DODI 8510.01 12 MAR 14 
Risk Management Framework (RMF) for DoD 
Information Technology (IT) 

MIL-DTL-38769F 15 SEP 17 Manuals, Technical – Work Unit Code 
MIL-HDBK-61A 07 FEB 01 Configuration Management Guidance 

MIL-STD-785B No. 3 30 JUL 98 
Reliability Program for Systems and Equipment 
Development and Production 

MIL-STD-881C 03 OCT 11 
Work Breakdown Structures for Defense Material 
Items 

MIL-STD-882E 11 MAY 12 Standard Practice for System Safety 
MIL-STD-31000A 26 FEB 13 Technical Data Packages 

MIL-STD-1812 14 FEB 97 
Type Designation Assignment & Method for 
Obtaining CNX 

N00164-17-G-JQ02 25 SEP 17 
Raytheon Basic Ordering Agreement Statement of 
Work 

NAVAIRINST 4130.1D 19 DEC 06 
Naval Air Systems Command Configuration 
Management Process 

NAVAIR Manual 00-
25-403 

01 JUL 05  
Guidelines for the Naval Aviation Reliability-
Centered Maintenance Process 

OPM 09 JUL 13 
Guide to Data Standards; Cyber Security Data 
Element Standard 

SD-22 01 AUG 12 
Manufacturing Sources and Material Shortages: A 
Guidebook of Best Practices for Implementing a 
Robust DMSMS Management Program 

SECNAV 4855.5A 20 JUL 93 Product Quality Deficiency Report 

SECNAV M-5239.2 01 JUN 16 
Department of Navy Cybersecurity Workforce 
Management and Qualification Manual 

SECNAVINST 
5239.3C 

02 MAY 16 Department of the Navy Cybersecurity Policy 

SECNAVINST 
5239.20A 

10 FEB 16 
Department of the Navy Cyberspace Information 
Technology and Cybersecurity Workforce 
Management and Qualification 
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2.3 Non-Government Documents 
Table 3 – Non-Government Documents 

Document ID Date Document Description 

ISO 9001 15 SEP 15 
9001:2015 Quality Management Systems-
Requirements 

ISO 9660 AMD 1 01 MAY 13 
Information processing - Volume and file structure 
of CD-ROM for information interchange 
AMENDMENT 1 - First Edition 

ISO/IEC 26702 15 JUL 07 
Systems Engineering - Application and 
Management of the Systems Engineering Process 

SAE GEIA-STD-0007B 01 MAY 13 Logistics Products Data 

SAE EIA-649-1 01 NOV 14 
Configuration Management Requirements For 
Defense Contracts 

SAE EIA-649-2 04 MAR 15 
National Consensus Standard for Configuration 
Management 

SAE EIA-649B 01 APR 11 Configuration Management Standard 
SAE EIA-748C 01 MAR 13 Earned Value Management Systems 

ASME Y14.24 14 FEB 00 
Drawings Types and Applications of Engineering 
Drawings 

3.0 REQUIREMENTS 
As a basic requirement of this Job Order (JO), Contractor shall provide all personnel, 
equipment, supplies, facilities, transportation, tools, materials, supervision, and other 
items as required and non-personal services for the Triton program as defined in this 
SOW and subsequent TI’s for Paragraphs 3-20. 
 

3.1 Contract Status Reporting (Execute without TI) 
Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports 
into the Electronic Cost Reporting and Financial Tracking (eCRAFT) System and submit 
the CPSM Report on the same day and for the same timeframe the Contractor submits 
an invoice into the Invoicing, Receipt, Acceptance, and Property Transfer (iRAPT) 
system.  Compliance with this requirement is a material requirement of this contract.  
Failure to comply with this requirement may result in contract termination. 

 
 The Contractor's Funds and Man-hour Expenditure Report reports contractor 

expenditures for labor, materials, travel, subcontractor usage, and other contract 
charges. 

 
(1) Access:   

eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report 
Utility (EPRU). The EPRU spreadsheet and user manual can be obtained at:  
http://www.navsea.navy.mil/Home/Warfare-Centers/NUWC-
Newport/Partnerships/Commercial-Contracts/Information-eCraft-/ under 
eCRAFT information.  The eCRAFT e-mail address for report submission is: 
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Ecraft.nuwc.npt.fct@navy.mil.  If you have problems uploading reports, 
please see the Frequently Asked Questions at the site address above. 
 

(2) Submission and Acceptance/Rejection: 
Contractor shall submit their reports on the same day and for the same 
timeframe Contractor submits an invoice in iRAPT.  The amounts shall be the 
same. eCRAFT acceptance/rejection will be indicated by e-mail notification 
from eCRAFT. 

Deliverables: 
 - CDRL A132, Contractor's Funds and Man-hour Expenditure Report  
 

4.0 PROGRAM MANAGEMENT (Execute without TI) 
Contractor shall establish a single management focal point to meet all the 
administrative, managerial, and financial requirements for this contract and subsequent 
TIs.  Contractor shall be responsible for managing the Triton MTS, including customer 
interface, contract execution, financial management, and internal and external program 
reviews during the Period of Performance (PoP) of this contract.  
 
Contractor shall notify the Contracting Officer’s Representative (COR) whenever 
Contractor plans to change its capability or its capacity to support MTS.  Contractor 
shall review TI drafts and provide cost estimates when requested by the COR.   
 
Contractor shall submit a monthly Contractor’s Progress, Status and Management 
Report (CPSM) that summarizes cost, schedule and technical performance. The CPSM 
shall document the monthly status of the program, all assigned tasks and include the 
progress made in all areas of products and support. This report shall inform the 
Government of existing or potential problem areas. 
 
Detailed backup data in MS Excel format shall be submitted concurrently with each 
invoice cost voucher.  Voucher data shall be organized by Contractor’s Work 
Breakdown Structure (WBS) elements (i.e. Tasking and/or Technical Instructions). 
 
Data shall include: 

• Summary of actual costs, 
• Current period costs by WBS, 
• Current period hours by Network Activity (NWA), 
• Inception to Date (ITD) costs by WBS, 
• ITD hours by NWA, 
• Labor hours by Bid Category, 
• Other Direct Charges (ODC) including: 

- Travel details, and material charges.  
 
For each Contact Line Item (CLIN) or SubCLIN (SLIN), the CPSM shall summarize 
funds availability in terms of current remaining balance and funds expiration.  For each 
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WBS element or TI, the CPSM shall summarize costs for the reporting period and ITD 
costs.   
 
Cost reporting shall include: 

• Labor hours by labor category (i.e.  PM01, EE01, etc.) 
• Labor cost 
• Material cost 
• Other direct costs 
• Total cost 

 
For each reporting period, the CPSM shall summarize per each TI: 

• Product deliveries 
• Repair deliveries 
• Data item deliveries 
• Meetings 
• Completed subtasks 

 
For each TI, Contractor shall summarize technical performance as a brief description of 
work activities performed during the reporting period to include a discussion of any 
concerns/risks.  Contractor shall coordinate submittal and Government acceptance of 
data item deliverables. 
Deliverables: 
- CDRL A001 – Contractor's Progress, Status and Management Report (CPSM) 
 

4.1 Program Planning (Execute without TI) 
Contractor’s designated Program Manager (PM) shall identify all work to be 
accomplished. Contractor’s PM shall establish and maintain a Work Breakdown 
Structure (WBS).  Contractor's PM shall establish and maintain an Integrated Master 
Plan and execute the program in accordance with their proposed Work Breakdown 
Structure (WBS) using MIL-STD-881C as guidance. Contractor's PM shall regularly 
review the status and adequacy of the reliability activities and report the status at 
periodic program and technical reviews.  The WBS shall be structured and detailed to 
the level required to enable accurate management of the program.  Contractor shall 
develop and maintain Integrated Master Schedules (IMSs) as required to manage 
program progress in meeting measurable program events.  Contractor's PM shall 
incorporate Earned Value Management IAW SAE EIA-748C for cost efforts, when 
required. 
Deliverables: 
- CDRL A040 – Integrated Master Plan 
- CDRL A041 – Work Breakdown Structure (WBS). 
- CDRL A042 – Integrated Program Management Report - Integrated Master Schedule 
- CDRL A043 – Contract Performance Report 
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4.2 Program Management Reviews (TI Required) 
Contractor shall have Program Management Reviews (PMRs) quarterly.  The first PMR 
shall be held at a mutually agreed date between the Contractor and the Government. 
Contractor shall prepare and submit agendas, presentation materials, meeting minutes, 
and track action items generated during reviews.  
Deliverables: 
 - CDRL A038 – Report, Record of Meeting/Minutes 
 - CDRL A039 – Presentation Material 
 

4.3 Technical Interchange Meetings (TI Required) 
Contractor shall conduct Technical Interchange Meetings (TIMs) as required.  The 
TIM(s) shall take place at the Contractor facility unless an alternate location is agreed 
upon. Possible alternative locations include NSWC Crane and Naval Air Warfare Center 
Patuxent River, MD.  Any more than one (1) TIM per fiscal year shall require mutual 
agreement between the Contractor and the Government.    
Deliverables: 
- CDRL A038 – Report, Record of Meeting/Minutes. 
- CDRL A039 – Presentation Material. 
 

4.4 Program Protection and Security Management (Execute without TI)  
Contractor shall comply with the current Program Protection Plan (PPP) for the MQ-4C 
Triton Program.  Contractor and its subcontractors shall comply with National Industrial 
Security Program Operating Manual (NISPOM) and DoDI 5200.01, Information Security 
Manual, dated 24 February 2012, as pertains to this contract. Contractor shall classify 
appropriately marked documents developed for this effort in accordance with the current 
Triton Program Security Classification Guide (SCG) and DoDI 5200.01, Information 
Security Manual, dated 24 February 2012. Contractor shall supplement their current 
security practices by requiring all Contractor personnel to complete annual Operations 
Security (OPSEC) training. 
 
Classified and unclassified technical documentation generated under this contract shall 
have the following distribution statements applied: 
 
DISTRIBUTION STATEMENT D: Distribution authorized to the Department of Defense 
and DoD Contractors only: for administrative purposes as of 9 Nov 2011.  Other U.S. 
requests shall be referred to the Commander, NSWC Crane Division, Electro Optics 
Technical Division (Branch Code JXQL), Crane, IN 47522-5001 

4.5 Cyber Security Requirements (Execute without TI) 
Contractor shall ensure all Information Security users are appropriately trained in 
accordance with SECNAVINST 5239.20A, Department of the Navy Cyberspace 
Information Technology and Cybersecurity Workforce Management and Qualification, 
10 February 2016,  SECNAVINST 5239.3C, Department of the Navy Cybersecurity 
Policy, 02 May 2016, and DoD Instruction 8510.01, Risk Management Framework 
(RMF) for DoD Information Technology (IT), 12 March 2014, to fulfill cybersecurity 
responsibilities before allowing Contractors access to systems or networks.  
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Contractor shall meet appointment, qualification and investigation requirements 
regarding cyber information technology and cybersecurity functions and report 
Contractor personnel’s cybersecurity qualification status per Cybersecurity Data 
Element Standard in the OPM “Guide to Data Standards”, 9 July 2013.  Unless 
expressly provided herein, all responsibility for training that is required for the Contractor 
to maintain a specific expertise, commercial certification, or Continuous Learning is the 
sole responsibility of the Contractor.   
 
Contractor shall comply with all certification and training requirements of assigned 
Cyber IT/CSWF positions in accordance with DoDI 8140.01 Cyber Workforce 
Management, 11 August 2015 and SECNAV M-5239.2 Department of Navy 
Cybersecurity Workforce Management and Qualification Manual June 2016. 
 

4.6 Integrated Data Environment (IDE) (Execute without TI) 
To support effective communication and timely exchange of information, Contractor 
shall submit data in electronic format by posting it on a secure Contractor-managed 
IDE. This IDE shall be password-protected for controlled access. Only unclassified 
information shall be allowed in this forum. Classified data shall be exchanged only via 
the following media: SIPRNET, STU with fax capability, STU with laptop capability, 
and/or paper copy, CD, or DVD via registered mail. The IDE shall be a single 
centralized database for management of all data.  Contractor, in developing information 
to be furnished to the Government, shall make the maximum use of existing data and 
provide maximum multiple use of technical information. Specific data management 
functions shall include schedule control for deliverables, maintenance of deliverables, 
approval of deliverable format, and distribution of data products. The system shall 
include facilities for storage of all data developed or utilized for this contract and shall 
provide equal unlimited access to all data by the Government. The IDE shall use 
Microsoft® Office or compatible products unless otherwise agreed to by the 
Government. The Government reserves the right to review all data associated with and 
developed for the Triton MTS via the IDE. The Government shall provide a List of Users 
for Access upon contract award. 
 

4.7 Government Property/Equipment Management (Execute without TI) 
Government Furnished Property (GFP) will be provided as necessary to support 
individual efforts on this contract.  All GFP shall be managed in accordance with 
applicable Federal Acquisition Regulation (FAR) and Defense Federal Acquisition 
Regulation Supplement (DFARS) clauses incorporated into this contract.  Contractor 
shall provide an Asset Report to describe the status and inventory data for all GFP 
accountable to the Contractor through this contract and associated TI’s.  The Asset 
Report will be used to review the condition, installation, and effectiveness of 
Government property in Contractor’s possession. 
Deliverable: 
- CDRL A056 – Asset Report 
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5.0 ENGINEERING (TI Required)  
Contractor shall provide response to telephone and email inquiries regarding Triton 
performance, hardware and/or software configuration, troubleshooting, and 
maintenance procedures for current period of performance.  
 

5.1 Software Engineering (TI Required) 
Contractor shall provide Triton MTS software engineering support to sustain software 
and firmware configuration items,  and software tools used for 
programming and testing.  
 
Contractor shall maintain a Software Change Request (SCR) list for each MTS software 
application under this contract.  The prioritization of the SCRs shall be reviewed and 
mutually agreed upon by the Government and Contractor for incorporation into software 
future releases. 

5.1.1 Software Engineering (TI Required) 
Contractor shall provide software replication and distribution. Third-party software 
licenses for MTS specific software shall be provided as necessary.  If Contractor cannot 
provide particular third-party software, then Contractor’s proposal shall identify specific 
exceptions to this requirement. 
 
Contractor shall notify the COR whenever changes occur that impact Government 
maintenance operations.   
 
Contractor shall deliver test program set software updates concurrently with operational 
software version releases.  For purposes of this requirement test program set shall be 
any software utilized to perform MTS maintenance procedures.  
 
Contractor shall: 
 

I. Recommend software enhancements and plan software version releases.  Software 
version releases shall prioritize and incorporate fixes for Software Trouble Reports 
whenever practical. 

II. Provide software and technology insertion roadmaps and shall consider 
standardization across all the MTS variants 

III. Develop, test and release software version releases.  Operational software shall be 
developed, tested and released IAW the latest Government approved Software 
Development Plan (SDP). 

IV. Contractor shall provide preliminary Engineering Release Software versions for 
initial testing.  Software version will roll on any change.  Final Versions shall not be 
released prior to successful completion of Government testing.   

V. Provide Functional Qualification Test (FQT) or delta FQT Software Test Reports as 
requested by the Government. 

VI. Provide detailed Software Version Description (SVD) for each Software Release.  
Draft SVDs and draft System Release Configuration documents may be submitted 

(b)(4)
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with Engineering Software Builds.  Final SVD and System Release Configuration 
Documents shall be submitted for Final Software Releases. 

VII. Contractor may be directed to provide test support for Systems Integration Lab (SIL), 
Aircraft Ground Test, and Flight Test check-out of the software release as required. 

VIII. Contractor shall evaluate software compliance with Information Assurance (IA) 
requirements.  IA requirements may include DoD Information Assurance and 
Accreditation Process (DIACAP) and Naval Support Activity (NSA) Information 
Assurance and Accreditation Process (NIACAP). 

IX. Contractor shall support Government led independent validation/verification software 
testing performed in a system integration lab environment.   

X. Contractor shall provide updates to any Test Equipment Software and Firmware 
requested by the Government including Factory Common Software, Factory Test 
Equipment Aircraft Simulations, Bench Test Utilities, and Autoloader IAW Computer 
Software Product End Items. 

Software Maintenance Performance: 
Item Description Required
MTS Final Release Software Updates 100% Error Free on SCRs coded 

Priority 1 and 2, Delivery IAW TI
Test Equipment Software Updates (i.e., 
factory test, console, BE calibration, bench 
test) 

Delivered 100% error free upon delivery 
of a system release or as requested via 
TI  

 
Deliverables: 
- CDRL A001 – Contractor's Progress, Status and Management Report (CPSM) 
- CDRL A018 – Software Change Request Report. 
- CDRL A019 – Software Development Plan 
- CDRL A020 – Software Test Report. 
- CDRL A021 – Software Version Description  
- CDRL A022 – Computer Software Product End Item. 
- CDRL A023 – Firmware Support Manual. 
- CDRL A024 – Software Installation Manual  
- CDRL A069 – Software Requirements Specification. 
- CDRL A085 – Software Test Plan. 
- CDRL A086 – Software Test Description  
- CDRL A107 – Software/Firmware Compatibility Matrix  
- CDRL A108 – Software Installation Plan. 
- CDRL A118 – Engineering Change Proposal System Safety Report. 
- CDRL A123 – System Release Configuration Document 
 

5.2 Engineering Data for Provisioning (TI Required) 
Contractor shall provide engineering data for provisioning and support Government led 
provisioning and cataloging efforts. 
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Contractor shall provide product drawings and other technical documents.  To fulfill this 
requirement Contractor shall deliver portions of the MTS TDP that identify and describe 
provisioning items. 
 
Contractor shall provide logistics product data for provisioning and cataloging.  To fulfill 
this requirement Contractor shall deliver source data for provisioning and cataloging as 
defined by SAE GEIA-STD-0007. 
 
Contractor shall provide initial provisioning lists.  Initial provisioning lists shall include 
recommendations and source data for a Provisioning Parts List that delineates all 
candidate provisioning items. 
 
Contractor shall recommend Source, Maintenance and Recoverability (SMR) codes.  To 
fulfill this requirement Contractor shall deliver source data for Triton Maintenance Plan. 
 
 
Deliverables:  
- CDRL A055 – Technical and Logistics Studies and Analyses  
- CDRL A067 – Production TDP  
- CDRL A110 – Sparing Recommendation Analysis  
- CDRL A111 – UID Data for Embedded Items  
- CDRL A119 – Calibration and Measurement Requirements. 
- CDRL A131 – Engineering Data for Provisioning (EDFP) 
- CDRL B004 – Indentured Product List SAE GEIA-STD-0007  
- CDRL B012 – MTS Interim Support Items List  
- CDRL B014 – MTS Special Packaging Instructions (SPI) 
  

5.3 Engineering (TI Required) 
Contractor shall provide MTS specific engineering support for software releases, 
technical reports studies, analyses, systems integration, lab testing, flight testing, 
ground testing, and develop new hardware assets for Triton MTS.  Additional efforts 
under this program may be required in the area of special tools, fixtures, tooling, cables, 
and other miscellaneous equipment or material to accomplish the specific support effort 
in accordance with TI.    
Deliverable: 
CDRL A055 Technical Report - Study/Services, Technical and Logistics Studies and 
Analysis 
 

6.0 LOGISTICS MANAGEMENT INFORMATION (LMI) PROGRAM (TI Required) 
Contractor shall develop and maintain a Logistics Management Information (LMI) 
program that conforms to SAE-GEIA-STD-0007 and N00164-17-G-JQ02 BOA SOW 
para 8.0.   
 
The LMI program shall be the single, analytical effort that interfaces with the systems 
engineering process to identify logistic support resources.  The LMI Program shall 
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develop and maintain the Supportability Analysis (SA)/LMI program requirements 
associated with MTS. 
 
Contractor shall provide LMI analysis standard reports and other analysis from the LMI 
program.   
Deliverables:  
- CDRL A012 – Configuration Item (CI) Documentation Recommendation  
- CDRL A048 – Testability Requirements Analysis Report  
- CDRL A052 – Fault Hazard Analysis Report  
- CDRL A053 – Material Safety Data Sheets  
- CDRL A055 – Technical and Logistics Studies and Analyses  
- CDRL A060 – Level of Repair Analysis (LORA) Report  
- CDRL A093 – COMPASS Data  
- CDRL A094 – SESAME Data  
- CDRL A110 – Sparing Recommendation Analysis  
- CDRL A119 – Calibration and Measurement Requirements. 
- CDRL B002 – Total Ownership Cost and Repair Level Analysis Source Data  
- CDRL B004 – Indentured Product List SAE GEIA-STD-0007  
- CDRL B005 – MTS LMI Database SAE GEIA-STD-0007 
- CDRL B006 – Operator and Organization Level  
- CDRL B011 – MTS Support Equipment Recommendation Data (SERD)  
- CDRL B012 – MTS Interim Support Items List  
- CDRL B014 – MTS Special Packaging Instructions (SPI)  
 

6.1 Supportability Analysis (SA) (TI Required) 
Contractor shall provide logistics data, provide supportability analysis and support 
Government led supportability planning. 
 
Contractor shall provide maintenance task analysis.  Maintenance task analysis shall 
include considerations for preventive maintenance, fault detection, fault isolation, 
system alignments, system checkout testing, software reloading, safety precautions and 
support equipment utilization.  Maintenance task analysis shall include mean time to 
repair estimates and supporting rationale.  Maintenance task analysis shall include 
assemblies, subassemblies and replaceable parts. 
 
Contractor shall provide level of repair analysis.  To fulfill this requirement, Contractor 
shall provide source data for 

  Level of repair analysis shall include 
assemblies, subassemblies and replaceable parts.  Level of repair analysis shall 
consider all levels of maintenance. 
 
Contractor shall provide logistics data and analysis for ground support equipment and 
shipping containers.  For purposes of this requirement ground support equipment shall 
include tools, lifting handling gear, power and cooling gear and test measurement and 
diagnostics equipment utilized by organizational level maintenance. 

(b)(4)
(b)(4)
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Contractor shall provide product support cost information for affordability analysis.   
 
Contractor shall provide logistics data and analysis for writing a Program Protection 
Plan (PPP).  Contractor shall assist Government to prepare PPP documentation per 
DoDI 5000.02 acquisition program requirements.   
 
Contractor shall provide logistics data and analysis for writing a Life-Cycle Sustainment 
Plan (LCSP).  Contractor shall assist Government to prepare LCSP documentation per 
DoDI 5000.02 acquisition program requirements.   
 
Deliverables:  
- CDRL A012 – Configuration Item (CI) Documentation Recommendation  
- CDRL A044 – Reliability Analysis Report – (MTBF) 
- CDRL A045 – Reliability Analysis Report – (MTBM) 
- CDRL A046 – Reliability-Centered Maintenance Analysis Data 
- CDRL A047 – Reliability and Maintainability Predictions Report 
- CDRL A048 – Testability Requirements Analysis Report  
- CDRL A049 – Built in Test (BIT) Catalog Matrix 
- CDRL A050 – Failure Modes, Effects, and Criticality Analysis Report - FMECA Report 
- CDRL A051 – System Safety Plan 
- CDRL A052 – Fault Hazard Analysis Report  
- CDRL A053 – Material Safety Data Sheets  
- CDRL A055 – Technical and Logistics Studies and Analyses Services  
- CDRL A060 – Level of Repair Analysis (LORA) Report  
- CDRL A093 – COMPASS Data  
- CDRL A110 – Sparing Recommendation Analysis 
- CDRL B002 – Total Ownership Cost and Repair Level Analysis Source Data 
- CDRL B011 – MTS Support Equipment Recommendation Data (SERD)  
 

6.1.1 Supportability Analysis (SA) and Logistics Management Information (LMI) 
Data Reviews (TI Required) 

SA/LMI data reviews shall be conducted at Contractor's facility to allow the Government 
to evaluate the adequacy, accuracy and timeliness of data contained in the LMI data.  
SA/LMI data reviews shall take place at Contractor’s facilities unless otherwise agreed 
upon at least once per year and could be scheduled with other reviews to allow the 
Government to evaluate the adequacy, accuracy and timeliness of data contained in the 
LMI data. 
Access to SA/LMI data, SA/LMI source data, Indentured Product Codes (IPC) Work 
Packages, drawings and engineering support data (ie. failure mode and damage mode 
analysis data, reliability predictions reports, testability analysis data, test requirements 
documents, reliability centered maintenance analysis data, maintainability analysis data 
and safety analysis), used to develop SA/LMI data, shall be available at the SA/LMI 
reviews.  This LMI source data shall be provided in association with IPCs reflected in 
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LMI deliveries to facilitate a more efficient LMI data review and Government and 
Contractor LMI review meeting. 
  

6.1.2 Design Interface (TI Required) 
A methodology to ensure that supportability related design factors are imposed on the 
evolving design shall be implemented and procedures shall be in place with the 
engineering functions to complete design interface for supportability.  Procedures for 
design interface shall be discussed at the LMI Guidance Conference.  
  

6.1.3 Supportability and Supportability Related Design Factors (TI Required) 
Requirements for system supportability shall be given maximum consideration during 
system design and any modifications/updates.  Any proprietary hardware/software items 
or processes proposed for use in the design shall be identified via the Indentured 
Product List (IPL), LMI database, and monthly progress reports.  Support system 
performance shall be measured concurrently with the accomplishment of LMI program 
requirements involving supportability, test, evaluation, and verification requirements.  
The tasks applicable to this area identify supportability constraints, thresholds, and 
targets for technology refreshment, and provide supportability inputs for trade-off 
analyses. 
 

6.1.4 MTS Organizational, Intermediate and Depot Level LMI (TI Required) 
SA/LMI shall be performed by the Contractor for all levels of maintenance including and 
down to the bit and piece part level of indenture for organic repairables and including 
identification of commercial repair tasks for Contractor repairables auditable to the 
Mean Time Between Maintenance Action (MTBMA) and Reliability, Maintainability and 
Testability (RMT) program figures of merit. 

 These items shall be documented in the LMI database with a generic 
Fault Location, Repair and Verify Repair tasks without supporting testability analysis 
and associated Support Equipment Requirement Documentation (SERD) information.  
Although all other supporting LMI data product definitions shall be accomplished for 
these items and their indentured parts, Emphasis shall be placed on: (1) the Operator 
and Organizational level LMI data, (2) built in test, fault location and verification of repair 
at all maintenance levels, (3) reliability data items Mean Time Between Failure (MTBF) 
and Mean Time Between Maintenance Action (MTBMA) or Mean Time Between 
Unscheduled Removal (MTBUR) to provide complete deliveries of LMI database 
products as required by this SOW and the CDRLs. 
 

6.1.5 Functional Analysis (TI Required)  
All operations, maintenance and support functions shall be documented in the SA/LMI.  
This analysis shall be accomplished at a level equal to the SA/LMI guidance.  The 
Functional Analysis shall be auditable to the Failure/Damage Mode, 
Reliability/Maintainability and Testability including system calibration requirements, 

(b)(4)

(b)(4)

(b)(4)
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Safety and Reliability Centered Maintenance Analyses (per paragraph 6.1), as 
applicable.  All scheduled maintenance task requirements shall be directly auditable to 
the Reliability Centered Maintenance (RCM) and Failure/Damage Mode analyses.  If 
system engineering data is not available to support development of the LMI data 
requested, the necessary data to accomplish the task shall be produced.  The results of 
these analyses shall be documented in the LMI databases for all authorized design 
configurations. 
 

6.1.6 Task Analysis (TI Required) 
A detailed analysis of all operations and maintenance tasks, to the depth necessary for 
identification of all procedural steps required for task accomplishment, shall be 
documented in the SA/LMI.  This analysis shall be accomplished at a level 
commensurate with SA/LMI guidelines.  Associated with this effort shall be the 
identification of the resources needed to support task accomplishment.  Procedural 
steps for all tasks, including maintenance task times, and support resources shall be 
documented in the LMI data resulting from this analysis.  Sequential task analysis and 
support resources validation shall be accomplished as part of the review process where 
necessary, in conjunction with in-house testing and manufacture, and through the test 
and evaluation program.   
 

6.1.7 Screening for Environmental Effects Data (TI Required) 
Those operational and maintenance tasks and processes that require the use of 
hazardous material, generate hazardous waste or other environmental pollutants shall 
be documented and maintained by the Contractor in the SA.  Mitigation measures and 
required treatment, storage and disposal of hazardous materials shall be listed in the 
SA as part of the Task Analysis documentation and provisioning effort.  The task 
analysis shall include any tasks and resources required to store, handle or dispose of 
hazardous materials during operations and maintenance.  Hazardous Material Safety 
Data Sheets (HMSDS) shall be made available as supporting documentation in the LMI 
work packages and as needed to support database deliveries. 
 

6.1.8 Logistics Management Information (LMI) (TI Required) 
Details regarding the efforts associated with each data product may be discussed 
during the LMI Guidance Conference.  The Government furnished LMI data products 
will be discussed at the LMI Guidance Conference.  Government approval is required 
for any modifications, changes, additions or deletions required to LMI data products or 
their definitions.  
  

6.1.9 Logistics Management Information (LMI) Database (TI Required) 
Contractor shall establish and maintain an automated LMI database that reflects all 
authorized configurations up to and including the latest configuration in a software 
storage/retrieval system format.  The LMI database shall be used for storage, analysis, 
and retrieval of all logistics support and related information from which all logistics 
support resources are identified.  The software storage/retrieval system shall meet the 
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requirements of SAE-GEIA-STD-0007 and be compatible with the Government's LMI 
database.  Recurring deliveries of data required to populate the LMI database, or 
selected data files covering specific IPCs, shall be required.  Contractor shall provide 
MTS LMI Database information to the Government. 
   

6.1.10 Supportability Analysis (SA)/Logistics Management (LMI) Data Not resident 
on LMI Database (TI Required) 

SA data and engineering source data not captured in the LMI data products shall be 
included by the Contractor in MTS SA Work Packages for use during reviews and shall 
be provided as supporting documentation to LMI database submittals.  The engineering 
drawings associated with the SA/LMI shall be provided with LMI Summaries and 
databases delivered IAW MTS Operator and Organizational Level TDP  
Deliverables: 
- CDRL B006 – MTS Operator and Organizational Level TDP 
 

6.1.11 MTS Analysis Summaries (TI Required) 
MTS SA Summaries shall be issued IAW with issued TI.  Government approval is 
required for any modifications/changes or additions/deletions to specified LMI data 
products or their definitions.  
  

6.1.12 MTS Repair Level Analysis (RLA) (TI Required) 
Contractor shall develop and document RLA input data elements for use in RLA 
modeling.  Documentation shall include the source, ground rules and assumptions used 
in the development of RLA input data elements.  This RLA source data shall be 
provided in conjunction with the Total Ownership Cost (TOC/RLA) source data noted in 
Total Ownership Cost and Repair Level Analysis Source Data.  
  

6.2 Indentured Product Codes (IPC) (TI Required)   
A Government approved coding system shall be used to provide traceability for MTS, 
and its systems, subsystems, assemblies, subassemblies, components, parts and any 
required SE existing and new, if applicable.  Any identified Support Equipment (SE) 
shall be assigned a unique IPC, separate from the IPCs representing components of the 
MTS.  Compatibility of subcontractor and vendor IPCs with the overall IPC system shall 
be maintained.  IPC assignments shall consider the addition of components due to a 
design change.  The re-sequencing of IPCs after initial assignment shall be approved by 
the Government.  A similar numbering system as is currently in use shall be maintained.   
 

6.3 MTS Indentured Product List (IPL) (TI Required) 
The MTS LMI Indentured Product Lists (IPL) shall be developed and maintained in Top-
Down Breakdown sequence, IAW the system drawings.  IPL data, based on 
engineering and logistics data shall be developed and maintained within the LMI 
database for MTS.  The MTS IPL shall be provided as a direct output report of the 
database.  The IPL shall identify all repairable and Maintenance Significant 
Consumables (MSCs).  The list shall include the assigned IPC/Alternate IPC (AIPC), 
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item name/equipment nomenclature (when available), Commercial and Government 
Entity (CAGE) code, and manufacturer's part number, quantity per assembly, and, if 
already assigned, Source Maintenance and Recoverability (SMR) code, Contractor 
Technical Information Code (CTIC) and National Stock Number (NSN) for each item 
listed.  Any item that is Commercial-Off-The-Shelf (COTS) or has proprietary source 
data or proprietary drawings shall be identified as such on the IPL using the CTIC data 
product for that particular IPC.  Additional Reference Numbers (ARN) and ARN Cage 
Codes shall be provided in the IPL where applicable.  The IPL shall be directly traceable 
to all authorized configurations up to and including the latest hardware configuration 
drawings/baselines.   
Deliverables: 
- B004 - MTS Indentured Product Lists   
 

7.0 CONFIGURATION MANAGEMENT (TI Required) 
Contractor shall comply with a Configuration Management process in accordance with 
ANSI/EIA-649-B, Configuration Management Standard, SAE EIA-649-1 and PMA-262 
Triton Configuration Management Plan (CMP).Use MIL-HDBK-61A and NAVAIRINST 
4130.1D as additional guidance.  Contractor shall provide a Contractor Configuration 
Management Plan. This plan shall address hardware, computer firmware, databases, 
data and computer software.  
 
The CM process shall ensure that each Configuration Item (CI) conforms to the 
released engineering baseline.  The CM process shall provide for CM planning and 
management, configuration identification, configuration change management, 
configuration status accounting, Functional Configuration Audit (FCA), Physical 
Configuration Audit (PCA) Plan and configuration data of all hardware, firmware, 
software and documentation, including Commercial-Off-The-Shelf (COTS) items.  For 
CM purposes, the term "software" includes both software and firmware.  Contractor 
shall ensure all configuration changes are incorporated into the existing configuration 
management database to ensure the system’s current configuration is documented IAW 
as Built Data. 
 
Deliverables: 
- CDRL A009 – Supplier’s Configuration Management Plan 
- CDRL A011 – Functional and Physical Configuration Audit Plan  
- CDRL A012 – Configuration Item (CI) Documentation Recommendation 
- CDRL A013 – Configuration Status Accounting 
- CDRL A068 – Configuration Audit Summary Report and Certification  
 

7.1 Configuration Status Accounting (TI Required) 
Contractor shall maintain an Integrated Data Environment (IDE) whereby the 
Government can access Configuration Status Accounting (CSA) information.  CSA 
information shall include current and historical information about MTS configuration 
items, functional baseline documentation and product baseline documentation.  CSA 
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shall be capable of tracking configuration items changed by maintenance actions (as-
maintained configuration).   
 
Contractor shall provide a MTS configuration listing.  The Indentured Data List (IDL) 
also known as the Raytheon Product Generation Report is acceptable for purposes of 
this requirement.  Contractor shall recommend configuration items to be tracked. 
Deliverables: 
- CDRL A025, Configuration Items Data Report  
- CDRL A027, Indentured Data List  
 

7.2 Configuration Identification (TI Required) 
The configuration of MTS products (i.e. serial number and revision letter for each CI in 
that product) shall be captured during the production process.  Contractor shall provide 
this “As Built” data for each product within and IAW 
with the CDRL Class I (ECP), as defined by MIL-HDBK-61A and SAE EIA-649-B, 
changes require Government written approval before being utilized on the MTS. 
Contractor shall implement CI in the establishment and traceability of technical 
documentation for Hardware and Software Configuration Items (HWCIs/SWCIs) to the 
installation level tier and changes to the MTS established product baseline. 
Baseline artifacts shall consist of specifications, drawings, Engineering Bills of Materiel, 
Order Bills of Materiel, First Article Inspection (FAI), vendor data, associated lists, test 
requirements, software design documents and associated software documentation.  
Contractor shall ensure that all documentation is traceable back to an approved 
requirements management document.   
Systems/CIs that have been identified as under Government control, Contractor shall 
provide Form, Fit, Function and Interface (F3I) documentation necessary for 
configuration status accounting IAW As Built Data.   
Deliverable 
- CDRL A013 – Configuration Status Accounting 
 

7.3 Configuration Control (TI Required) 
Contractor shall implement and maintain configuration control IAW the SAE EIA-649-1, 
SAE EIA-649-B.  Contractor’s configuration control process and procedures shall 
maintain the integrity and traceability of the products functional, allocated and product 
baseline. Configuration changes shall be identified to the affected serial number or, if 
not part of an assembly, to the affected equipment CI/serial number and Item Unique 
Identifiers (IUID).  All Class I ECPs, Major/Critical RFV and Specification Change Notice 
(SCN) changes to the established baseline shall be submitted to the Government for 
approval.  The method of change notification shall be ECP Class I Major, Class II ECPs 
Minor, Request for Variance, and Specification Change Notice (SCN).  
 
Contractor shall be responsible for maintaining the currency and accuracy of the 
established requirements to ensure F3I of the MTS.  Contractor shall maintain 
established CM control processes that align to the Program Office requirements.  
 

(b)(4)
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Contractor shall prepare the following as required IAW the change management 
process. 
 

7.3.1 Specification Change Notice SCN:  (TI Required) 
Contractor shall produce and deliver proposed SCNs in conjunction with ECP packages 
for changes to the MTS Specification as approved by the Government IAW the 
Specification Change Notice.  
Deliverables 
- CDRL A129, Specification Change Notice 
 

7.3.2 Configuration Control Reviews (TI Required) 

7.3.2.1 Configuration Management Integrated Product Team (CMIPT) (TI 
Required) 

Contractor shall conduct and participate in a CMIPT Meeting.  The main purpose of the 
CMIPT is to review Class I (Major ECPs), Class II Change Notices (CNs), Request For 
Variances RFVs, and FCA/PCA drawing action Items, test equipment drawing changes, 
and other CM actions as required.  Contractor shall furnish advance CMIPT 
presentation prior to CMIPT for Government information.  The Government will review 
the CNs for impacts of the classification level at the CMIPT and provide comments.  
Contractor shall host CMIPTs at Contractor facilities and provide for participation via 
teleconference.  
  

7.3.2.2 Configuration Control Board (CCB) Meeting (TI Required) 
The Government will maintain configuration control of the system hardware, firmware, 
and software as the current document control authority (CDCA). Contractor shall 
coordinate, conduct, and participate in a bi-weekly Triton Configuration Control Board 
(TCCB) meetings with the Government.  
 
Contractor shall brief all upcoming Engineering/Software Change Requests, status of 
Change Notices (ECN), TCCB notes, and assist the Government with assessing ECP 
effectivity.  Contractor shall provide via presentation all change requests  changes that 
impact the Triton MTS configuration to determine class concurrence.  Upon the receipt 
of a CR (either Government or Contractor generated), Contractor shall estimate and 
describe the necessary level of effort to accomplish the change and the effect on the 
system.  The Government will use this data to determine the appropriate priority and 
grouping of changes for future hardware changes and software releases.  Contractor 
shall maintain a hardware/software change requests (CR) database/list under this 
contract. The prioritization of the CRs shall be reviewed and mutually agreed upon in 
writing by the Government and Contractor for incorporation.  Contractor shall provide a 
listing of the CRs and approved CNs and corresponding information as part of the 
monthly progress report.  Draft presentation materials shall be submitted to the 
Government no later than three (3) days prior to the TCCB. Any CR deemed urgent 
shall be addresses on a case by case basis.   
Deliverables: 
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- CDRL A001 - Contractor's Progress, Status and Management Report (CPSM) 
- CDRL A039 - Presentation Material.  
 

7.3.3 Engineering Change Proposals (ECP) (TI Required) 
Changes to any document under Current Document Change Authority (CDCA) control 
shall be provided to the Government for information for Class II Minor and approval for 
ECP Class I Major.  NSWC Crane will act as the Class II concurrence and will respond 
within 5 working days.  Class I ECPs shall be delivered and the Government will 
respond within 24 hours for Emergency Class I ECPs, 15 days for Urgent Class I ECPs 
and 90 days for Routine Class I ECPs.  Contractor shall deliver Engineering Change 
Proposal (ECP), Class I Major, and Engineering Change Proposal (ECP), Class II 
Minor.  
Deliverables: 
- CDRL A014, Class I Major. 
- CDRL A015, Class II Minor   
 

7.3.3.1 Class I ECP (TI Required) 
Contractor shall submit Engineering Change Proposals (ECPs) IAW the terms and 
conditions identified in the FAR and DFARS clauses incorporated in this contract.  
Contractor shall submit Class I ECPs IAW in BOA parapraph 5.0. 
Deliverable: 
- CDRL A014 - Engineering Change Proposal-Class I, Major. 

7.3.3.2 Class II ECP (TI Required) 
ECPs not classified as Class I are Class II.  Contractor shall notify the Government of all 
Class II changes for Class concurrence.  Once concurrence has been determined, 
Class II changes may be processed by the Contractor upon approval by Defense 
Contract Management Agency (DCMA) Quality Assurance Representative (QAR).  If the 
DCMA QAR does not agree with the classification of a specific change, they may direct 
the Contractor, with Government Program Office concurrence, to elevate it to Class I. 
Final classification decision shall be made by the Government. Contractor shall notify 
the Government of all Class II changes IAW with paragraph 7.3.2.2.. 
Deliverable: 
- CDRL A001 – Contractor's Progress, Status and Management Report (CPSM). 
- CDRL A015 – Engineering Change Proposal-Class II, Minor. 
 

7.3.4 Request for Variance (TI Required) 
All variances (a.k.a. Nonconforming Materiel Reports) shall be classified as Minor or 
Major IAW SAE EIA-649-B, ISO 9001 and per MIL-HDBK-61A.  All variances to safety 
critical components shall be considered Major variances.  Any variance or exception to 
any Government approved Performance Specification, Interface Control Document or 
Test Procedure (ex. ATP, ESS) shall be considered a Major variance.  Raytheon shall 
coordinate MRB actions with local DCMA in accordance with DCMA Instruction 1207.  
Contractor shall maintain a copy of each Minor variance report, list the report on a Data 
Accession List if applicable, and make the reports available to the Government upon 
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request.  All variances that are classified as Major shall be submitted to the Government 
for approval prior to incorporation.   
Deliverable: 
- CDRL A017 - Request for Variance. 
- CDRL A130 - Data Accession List 
 

7.4  Technical Data Package (TDP) (TI Required) 
Contractor shall update, maintain, and deliver via Raytheon CPDM a Technical Data 
Package (TDP), in support of the Government’s operation, maintenance, integration, 
and training requirements, for all contracted configurations of Triton MTS. 
 
The TDP includes Triton MTS specific components, common product components (i.e., 
components utilized on other Multi-Spectral Targeting System (MTS) variants in addition 
to Triton MTS), and general use components (i.e., bolts, screws, etc) that are not 
Military Specification/Standard/Off the Shelf hardware. The TDP shall reflect the Triton 
MTS at its current level of design maturity; provide the engineering data for the logistic 
support products and Government maintenance, repair, and engineering analyses. The 
TDP submittals shall encompass all contracted configurations and shall be submitted to 
the Government. 
Deliverable: 
- CDRL A010 - Technical Data Package. 
 

8.0 INTEGRATION (TI Required) 

8.1 Technology Insertion (TI Required) 
Contractor shall integrate new technologies and software/firmware into existing system 
architectures. Contractor shall apply a systems engineering approach to ensure that 
mission objectives and system criteria requirements are fulfilled. Emphasis shall be on 
the demonstration of clear and definable improvements in the performance, logistics 
supportability, reliability, and maintainability of the item. All efforts shall employ the 
latest technology in consonance with economic considerations. Changes determined to 
be class I shall require a formal ECP to be approved by the Government.  The ECP 
shall identify the impact to the organic depot infrastructure and all support equipment.   
Deliverable: 
- CDRL A014 – Engineering Change Proposal-Class I, Major.  
 

8.2 Platform Integration (TI Required) 
Contractor shall support integration of the payload onto platform(s) designated by the 
Government. Contractor shall establish and maintain a systematic, documented, 
comprehensive, and verifiable system integration process throughout the project. This 
process shall ensure that interfaces and interaction between the payload and the 
platform are engineered and integrated to provide seamless integration. Contractor shall 
provide technical and engineering support and all additional support efforts required to 
assist in the integration into the designated platform. The Contactor shall propose 
hardware/software changes necessary to facilitate platform’s integration. Contractor 
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shall implement hardware/software changes and provide required data to the 
Government to obtain Air Worthiness certifications. ICDs shall be maintained by 
Contractor and delivered to the Government for review and approval, as required by 
individual TIs. The Government shall be the Current Document Change Authority 
(CDCA) for the ICD. Changes to any document under CDCA control shall be classified 
as Class I and required Government approval of an ECP. 
Deliverables: 
- CDRL A003 - Interface Control Document  
- CDRL A014 - Engineering Change Proposal-Class I, Major. 
 

9.0 TEST AND EVALUATION (TI Required) 
Contractor shall develop/update test plans, test procedures, test matrix, and test reports 
for Government review and approval. Contractor shall conduct testing and/or support 
Government testing at Contractor’s facility or designated Government test site. Specific 
requirements shall be directed by TI. 
Deliverables: 
- CDRL A030 - Test Procedure Verification 
- CDRL A031 - Verification Test Report 
- CDRL A032 - Similarity Analysis Test Report 
- CDRL A052 - Fault Hazard Analysis Report 
- CDRL A058 - Technical Support (Field) Report 
- CDRL A059 - Test Plan Qualification/Environmental 
- CDRL A088 - Electromagnetic Interface (EMI) Report 
- CDRL A102 - EMI Test Procedures 
- CDRL A103 - EMI Test Plan 
 

9.1 Qualification Testing (TI Required) 
Contractor shall conduct qualification testing to verify the manufacturing process. 
Qualification testing shall be conducted IAW the Airworthiness Qualification Plan (AQP) 
for the MQ-4C Triton UAS.  Specific requirements shall be directed IAW individual TI. 
Deliverables: 
- CDRL A059, Test Plan Qualification/Environmental 
- CDRL A105, Scientific and Technical Reports - Airworthiness Release Data Package. 
 

9.2 Test and Support Equipment Enhancements (TI Required) 
Contractor shall design, build and upgrade support equipment (SE) that is used with the 
MTS. Contractor shall design and build special tools, interconnect cables and fixtures. 
 
Contractor shall evaluate the condition of Government owned support equipment.  This 
evaluation shall report deficiencies to meet performance standards and shall 
recommend corrective actions. 
 
Contractor shall evaluate the configuration of Government owned support equipment.  
This evaluation shall report known supportability issues regarding availability of 
replacement parts.  This evaluation shall report incompatibilities of Government support 
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equipment or test program sets to perform Contractor’s factory repair procedures and 
factory test procedures. 
 
Contractor shall deliver test program set software updates.  For purposes of this 
requirement test program set shall be any software utilized to perform MTS 
maintenance procedures. 
 
Contractor shall design enhancements for existing support equipment. 
 
Contractor shall provide retrofit kits.  These retrofit kits shall include all necessary 
hardware, software and documentation to enable Government representatives to 
upgrade its support equipment. 
 
Contractor shall install and checkout support equipment upgrades.  These installations 
shall be performed on site at Government’s facilities. 
 
Contractor shall provide updated engineering standards. 
 
Contractor shall make travel arrangements and provide support at installation sites 
within the continental United States. 
 
Deliverables 
- CDRL A002 – Performance Specification Documents 
- CDRL A003 – Interface Control Document  
- CDRL A021 – Software Version Description  
- CDRL A023 – Firmware Support Manual  
- CDRL A024 – Software Installation Manual  
- CDRL A033 – Commercial Manuals  
- CDRL A034 – Commercial Drawings  
- CDRL A036 – Developmental Drawings  
- CDRL A037 – Special Tooling Drawings  
 

10.0 RELIABILITY AND MAINTAINABILITY IMPROVEMENT (TI Required) 
Contractor shall provide a reliability improvement program tailored to address MTS 
reliability performance.  For purposes of this requirement reliability performance shall 
include considerations of materiel reliability, materiel availability, maintainability and 
ownership cost.  Contractor shall compare reliability performance of similar products 
within the MTS Program Family of Systems.  Contractor shall flow down requirements 
for reliability performance to its subcontractors to fulfill the overall intent of this 
requirement.  Contractor shall use NAVAIR Manual 00-25-403 and MIL-STD-785B as 
guidance. 
Contractor shall provide a Failure Reporting and Corrective Action System (FRACAS).   
Contractor shall support a FRACAS program.  Support shall include providing failure 
data, operating hours and maintenance action reports.  Support shall include providing 
root cause analysis to determine the cause of failures.  Support shall include reliability 
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growth trend analysis.  Support shall include recommending solutions to limit the 
recurrence of failures.   
Contractor shall provide reliability performance reports and briefings.  Briefings shall 
include presenting and discussing reliability performance at biannual Failure Review 
Board meetings and/or PMRs or TIMs, 
Contractor shall provide Failure Modes, Effects and Criticality Analysis (FMECA). 
FMECA shall provide a basis for design trades whenever reliability is impacted. 
Contractor shall provide reliability predictions.  Reliability predictions shall include 
statistical modeling methods as appropriate.  Reliability predictions shall include 
consideration of the MTS installed environment as appropriate. 
Contractor shall provide reliability demonstration testing and reliability growth testing.   
Deliverable: 
- CDRL A007 - Failure Analysis and Corrective Action Report. 
- CDRL A008 - Failure Summary and Analysis Report 
- CDRL A044 - Reliability Analysis Report – MTBF. 
- CDRL A045 - Reliability Analysis Report - MTBMA. 
- CDRL A046 - Reliability-Centered Maintenance Analysis Data  
- CDRL A050 - Failure Modes, Effects, and Criticality Analysis Report - FMECA Report. 
 

11.0 OBSOLESCENCE/DIMINISHING MANUFACTURING SOURCES AND 
MATERIAL SHORTAGES (DMSMS) (TI Required) 

Contractor shall be responsible for obsolescence/DMSMS program occurring on the 
Triton MTS.  Contractor shall use SD-22 as guidance and compare obsolescence of 
similar products within the MTS Program Family of Systems.  Contractor shall flow 
down requirements for reliability performance to its sub-Contractors to fulfill the overall 
intent of this requirement. 
 
Contractor shall provide obsolescence forecasting.  Obsolescence forecasting shall 
proactively investigate diminishing manufacturing sources and report any obsolescence 
risks.  An obsolescence risk shall be reported whenever a MTS component will be 
unavailable from the original equipment manufacturer at a future date of 12 months. 
 
Contractor shall recommend alternate courses of action to mitigate obsolescence risks.  
Consideration shall be given to new sources of supply, life time buys, parts substitutions 
and other courses of action. 
 
Contractor shall provide obsolescence reports and briefings.  Contractor shall 
participate in a Triton MTS Obsolescence Working Group (OWG). OWG participation 
shall include: 
a) Contractor shall conduct, support and participate in a monthly teleconference as 
required with the Program Office. TIMS, PMRs, or other scheduled meeting may take 
the place of the regularly scheduled meeting if mutually agreed to by the Government.  
b) Contractor shall be prepared to discuss all current CDRL information related to 
the EO/IR Obsolescence/DMS effort. 
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c) Contractor shall work action items as a result of OWG meetings to a mutually 
agreed closure date. 
 
Contractor shall provide Engineering Change Proposals (ECP) to resolve obsolescence 
issues.  Contractor shall submit an indentured DMSMS Bill of Material (BoM) that 
includes system breakdown to the piece part level for electronic parts with valid 
commercial vendor part numbers, and unit prices.  The submittal shall also include a list 
of bridge and/or life of type buys performed in support of this contract.  The BOM 
submittal shall include any updates/changes to the baseline.  
Deliverables: 
- CDRL A038 - Report, Record of Meeting/Minutes 
- CDRL A039 - Presentation Material. 
- CDRL A120 - Bill of Materials for Logistics and Supply Chain Risk Management. 
- CDRL A121 - DMSMS Business Case Analysis 
- CDRL A122 - Source Data for Forecasting Diminishing Manufacturing 
Sources and Material Shortages (DMSMS) Management 
 

12.0 QUALITY REQUIREMENTS (Execute without TI) 
Contractor shall establish, maintain, and operate a quality system program acceptable 
to the Government IAW ISO 9001, the terms and conditions of the contract, and FAR 
Part 46.  The quality system procedures, planning and all other documentation and data 
that comprise the quality system shall be made available to the Government upon 
request.  Existing quality documents that meet the requirements of this contract shall 
continue to be used.  The Government may perform any necessary inspections, 
verifications and evaluations to ascertain conformance to requirements and the 
adequacy of the implementing procedures.  Contractor shall participate in the Product 
Quality Deficiency Reporting Program (PQDRP) IAW SECNAV 4855.5A for Acceptance 
Testing (AT).  
 
IAW ISO 9001, Contractor shall maintain quality records to demonstrate conformance to 
specified requirements and effective operation of the quality system.  Contractor shall 
make available to the Government, if requested, the end item WRA/LRU work package 
for each unit sold under this JO.  An end item work package includes assembly work 
orders, test logs, AT data sheets for vendor items (if applicable) and test data sheets 
associated with the hardware. 
 
The delivered products shall be fabricated and assembled using Contractor's best 
practices and processes.  Each MTS system and WRA/LRU shall meet the 
requirements of the applicable Performance Specification and Interface Control 
Document (ICD) and be updated in each individual Job Order.  Contractor shall 
maintain the Performance Specification Documents and Interface Control Document to 
support each configuration as current and submit updated documents for Government 
approval as required by changes in the program.  Contractor shall maintain the 
Environmental Stress Screening (ESS) and Acceptance Test Procedure (ATP) 
Documents to support each configuration as current and submit updated documents for 
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Government approval as required by changes in the program and updated in individual 
Job Orders.  Contractor shall complete the Environmental Stress Screening (ESS) 
Report.  Cognizant Government representatives may witness all testing. 
Deliverables: 
- CDRL A002 - Performance Specification Documents 
- CDRL A003 - Interface Control Document (ICD) 
- CDRL A004 - Environmental Stress Screening (ESS) Report 
- CDRL A005 - Test Procedure 
- CDRL A006 - Quality Assurance Provisions 
- CDRL A013 - Configuration Status Accounting (CSA) Information 
- CDRL A031 - Technical Report-Study/Services, Verification Test Report 
 

13.0 FIELD SERVICE REPRESENTATIVES (TI Required) 
Contractor shall provide Field Service Representatives (FSRs) with technical knowledge 
of the Triton MTS weapon system to provide system integration, testing, training, 
operation, and maintenance support of the system at designated Continental United 
States/Outside Continental United States (CONUS/OCONUS) sites. Specific coverage 
and reporting requirement shall be delineated in the individual TI. 
 

14.0 REACH BACK SUPPORT (TI Required) 
Contractor shall provide technical and reach back support for TRITON MTS at 
CONUS/OCONUS locations. Contractor shall provide, but is not limited to, operations, 
maintenance, troubleshooting, and hardware/software support. Specific coverage and 
reporting requirement shall be delineated in the individual TI. 
 

15.0 DEPOT LEVEL SUPPORT (TI Required) 
Contractor shall support the Government requirement to establish an organic depot 
facility capable of maintaining; repairing; and overhauling the Triton MTS, components, 
and software/firmware as required by individual TIs.  
 

15.1 Depot Maintenance Activation Technical Support (TI Required) 
Contractor shall provide technical support to establish MTS repair and overhaul 
capabilities at Government depot facilities.  Scope of this requirement includes MTS 
depot level repairable assemblies and subassemblies. 
Contractor shall evaluate the capability and capacity of Government depot maintenance 
operations.  Contractor shall compare current state repair capability with future state 
capability objectives, identify gaps and recommend solutions.  Contractor shall compare 
current state repair capacity with future state capacity objectives, quantify workflow 
limitations and recommend solutions.  Capability and capacity considerations shall 
include facilities, floor space, support equipment, test program sets, calibration out-of-
service time, manpower, workflow processes, failure rates and repair cycle times. 
Contactor shall evaluate compatibility of Government depot to perform Contractor’s 
factory procedures.  This evaluation shall report incompatibilities of Government support 
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equipment or test program sets to perform Contractor’s factory repair procedures and 
factory test procedures. 
Contractor shall evaluate repair workflow efficiency of Government depot maintenance 
operations.  This evaluation shall recommend efficiency improvements and provide 
rationale. 
Contractor shall evaluate supportability of Government depot support equipment.  
Supportability considerations shall include test bench alignment procedures, test bench 
repair procedures, test bench spare parts, test program set recovery procedures, 
calibration program and equipment service life.  This evaluation shall recommend 
supportability improvements and provide rationale. 
Contractor shall provide depot level technical manual source data.  This source data 
shall include equipment descriptions, equipment theory of operation, functional block 
diagrams, fault detection instructions, fault isolation instructions, assembly instructions, 
alignment procedures, acceptance test procedures, wiring interconnect schematics, 
repair parts and special tools lists, mandatory replacement parts and demilitarization 
and disposal instructions.  Contractor shall coordinate periodic in-process reviews to 
receive comments from Government about content and format. 
Contractor shall provide on-site support to validate Government depot repair capability.  
This validation shall identify deficiencies to produce RFI items and recommend 
remedies.  This validation shall identify deficiencies in process control and recommend 
remedies. 
Contractor shall make travel arrangements and provide support at Government depots. 
Specific coverage and reporting requirement shall be delineated in the individual TI. 
Deliverables: 
- CDRL A002 - Performance Specification Documents  
- CDRL A003 - Interface Control Document (ICD)  
- CDRL A004 - Environmental Stress Screening Report  
- CDRL A005 - Acceptance Test Procedures (ATPS)  
- CDRL A022 - Computer Software Product End Items  
- CDRL A023 - Firmware Support Manual  
- CDRL A024 - Commercial Off-The-Shelf manuals and Associated Supplemental Data 
- CDRL A028 - Technical Report-Study/Services Assembly Instructions  
- CDRL A029 - Test Procedure; Manufacturing, Alignment and Unit Test Procedure  
- CDRL A038 - Meeting Minutes   
- CDRL A039 - Presentation Materials 
- CDRL A049 - Maintainability and Built In Test (BIT) Demonstration Procedure 
- CDRL A055 - Technical and Logistics Studies and Analyses 
- CDRL A065 - Depot Maintenance Study  
- CDRL A107 - Software/Firmware Compatibility Matrix 
- CDRL B015 - Equipment Maintenance Manual; MTS Instruction Technical Manuals  
 

15.2 Depot Maintenance Technical Support (TI Required) 
Contractor shall provide engineering technical services to support Government led 
sustainment maintenance operations. 
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Contractor shall provide MTS product data and expert advice to assist Government 
personnel with MTS repairs.  Contractor’s response shall be an email correspondence.  
Assistance shall include responding to telephone and email inquiries about MTS 
equipment configuration, function, interfaces, operation, maintenance, repair parts, 
overhaul or upgrade.  Assistance shall include providing MTS equipment product data.  
Contractor shall meet or exceed the following timeline: 

 Up to three (3) work days from Inquiry Date to Initial Response 
 Up to ten (10) work days from Inquiry Date to Complete Response 

Contractor shall provide troubleshooting assistance at Government depot facilities.  
Contractor shall dispatch a MTS subject matter expert within seven (7) business days of 
receiving a written or email request from the COR.  The duration of each trip is 
anticipated to be one (1) day on-site plus travel time. Specific coverage and reporting 
requirement shall be delineated in the individual TI. 
 
Contractor shall provide fact finding and analysis to resolve unique maintenance 
problems.  Contractor’s response shall be a Technical and Logistics Studies and 
Analyses. The Technical and Logistics Studies and Analyses shall include a dated 
record of the Government inquiry and a complete response.  Contractor shall meet or 
exceed the following timeline: 

 30 calendar days from Inquiry Date to Initial Response (advance-copy 
report) 

 45 calendar days from Inquiry Date to Technical Report Study Submittal 
Contractor shall make travel arrangements and provide support at Government depot 
facilities. Specific coverage and reporting requirement shall be delineated in individual 
TI. 
If frequency of on-site support justifies, then Contractor shall submit requests to the 
Government to obtain Common Access Card (CAC) badges for its employees. 
Deliverables: 
- CDRL A002 - Performance Specification Documents 
- CDRL A003 - Interface Control Document (ICD) 
- CDRL A004 - Environmental Stress Screening Report  
- CDRL A005 - Acceptance Test Procedures 
- CDRL A010 - Technical Data Package 
- CDRL A022 - Computer Software Product End Items  
- CDRL A023 - Firmware Support Manual  
- CDRL A024 - Software Installation Manual  
- CDRL A027 - Indentured Product List 
- CDRL A028 - Assembly Instructions  
- CDRL A029 - Mfg, Align, and Unit Test Procedure 
- CDRL A049 - Maintainability and Built In Test (BIT) Demonstration Procedure  
- CDRL A055 - Technical and Logistics Studies and Analyses  
- CDRL A058 - Technical Report Study/Services; Technical Support Field Report 
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15.2.1  Maintenance and Repairs (TI Required) 
Contractor shall perform depot level repairs on the system and shall return all repairable 
items to the condition delineated in the TI.  Repairs shall include but not be limited to 
End items, WRAs, SRAs, and repairable components. In order to accomplish these 
repairs, Contractor shall maintain a depot repair capability which shall include all 
necessary infra-structure, including facilities, test fixtures, equipment, and tools 
necessary to repair GFP. Contractor shall induct and evaluate GFM IAW the following 
listed processes: 
 

i. Warranty: Is the equipment under a warranty on any other job order?  
ii. Notify: Inform COR, PCO and DCMA Representative, through Maintenance 

Management Information System (MMIS), in writing, that equipment is in for 
repair and provide following info:  

a. Item Description 
b. Part Number 
c. Serial Number 
d. ETM Reading 
e. Origin: (CONUS or OCONUS) 
f.   Customer Complaint: (description) 
g. Date Received 
h. Date of Induction 
i. Warranty Repair: (YES or NO) 

iii. Induct the Equipment in the Test and Evaluation Cycle:  Contractor shall induct 
all repairs into the Repair Cycle no later than 30 days after receipt of the 
repairable with a goal of 10 days.   

iv. In the event it is determined that the repair is no longer under warranty, notify 
COR and DCMA Representative, via MMIS, of the results of Test and Evaluation 
with info as follows: 

a. Date Inducted 
b. T and E Results: Major and Minor repair 

v. For repairs that do not fall in the Minor Repair category: Provide PCO, COR and 
DCMA Representative, in writing, with repair information as follows: 

a. Labor Categories, Estimated Hours, and Cost 
b. Estimated Materiel Needed by P/N and Cost 
c. Total Estimated Cost to Repair 
d. Estimated Repair Completion Date 

vi. Follow Threshold guidance (Minor or Major) provided for actual repair as 
outlined in this SOW. 

vii. After delivering a Turret Unit or Electronics Unit to the Government, provide a 
historical maintenance document from MMIS for all applicable variances.   

viii. Request Shipping Information and Disposition from COR.  
ix. Ship unit.  

 
Contractor shall automatically begin repair efforts for a Minor Repair whenever all of the 
following conditions are met: 
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 Cost threshold to evaluate and restore a GFM item to RFI condition including 
parts and labor will be delineated in the JO. 

 Cost to evaluate and restore a GFM item to RFI condition is less than 75% of 
replacement cost for a new item. 

 Sufficient funds are available on appropriate CLIN. 
 
Contractor shall suspend repair efforts and submit a cost estimate to the PCO for a 
Major Repair whenever the conditions herein are not met. 
 
Contractor shall meet or exceed the following repair turnaround timeline: 
 

 30 days from Date Received to Date Inducted. 
 14 days from Date Inducted to Evaluation Complete. 
 60 days from Date Inducted to Minor Repair Complete. 
 30 days from Date Inducted to Submit Cost Estimate for Major Repair. 
 120 days from PCO Authorization to Major Repair Complete. 

 
Contractor shall log failure data into the FRACAS that Contractor maintains for the MTS 
Family of Systems.  Contractor shall deliver a Repair Status Detail Report that provide 
all pertinent information about the failure symptom, corrective action, repair cost, repair 
turnaround timeline and RFI testing datasheet.  
Deliverable: 
- CDRL A057 – Repair Status Detail Report 
 

15.2.2 SRU Retrofit Modifications (TI Required) 
Contractor shall provide parts and labor to modify GFM to the latest approved 
configuration.  Specific modifications to be incorporated will be specified by the 
Government.  GFM provided for retrofit modification is intended to be RFI when 
received by Contractor.  Contractor shall suspend modification efforts and submit a cost 
estimate to the PCO whenever Government Furnished Equipment (GFE) repairs are 
necessary.  Contractor shall induct and evaluate GFM according to an established 
process that conforms to paragraph 15.2.1 of this SOW.  Contractor shall deliver an 
Acceptance Test Data Report.  
- CDRL A006 – AT Test Data Report 
 

15.2.3 Low Value Materiel Repair Parts (TI Required) 
Contractor shall provide Repair Parts that are categorized as low value materiel.  This 
materiel shall be replacement parts or special tools needed for ongoing sustainment 
operations. 

  Contractor shall deliver an Acceptance Test Data Report.   
Deliverable: 
- CDRL A006 - AT Test Data Report 
 

(b)(4)
(b)(4)
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15.2.4   Failure Analysis (Execute without TI)  
Contractor shall maintain a FRACAS utilizing previous MIL-STD-785B as guidance 
throughout the life of the contract.  Contractor shall track failures down to the SRU level.  
For all identified failure trends during contract period, Contractor shall perform failure 
analyses to the level required to determine the cause of failure, define the failure 
mechanism and develop corrective actions where appropriate to limit their recurrence.  
Trend is defined as any WRA/SRA that has had four (4) trackable failures within a one 
(1) year period.  Data shall be delivered to the Government IAW Failure Analysis and 
Corrective Action Report (FACAR) Failure Summary and Analysis Report. 

  

  
Deliverable: 
- CDRL A007 - Failure Analysis and Corrective Action Report. 
- CDRL A008 - Failure Summary and Analysis Report 
 

15.2.5 Maintenance Management Information System (MMIS) (TI Required) 
Contractor shall provide MMIS functionality and user support.  

  Contractor shall provide MMIS Help Desk support to answer MMIS 
functionality questions and to manage user accounts.  Contactor shall manage MMIS to 
ensure the database is complete, accurate and accessible to Government.  Access to 
MMIS shall be secure to prevent unauthorized disclosure in compliance with 
International Traffic in Arms Regulations (ITAR). 
 
Contractor shall provide MMIS “As-Built CSA” and “As-Maintained CSA” functionality.   
Contractor shall provide MMIS “Inventory Management” functionality.   
Contractor shall provide MMIS “Reliability Traveler” functionality.   
Contractor shall provide MMIS “Configuration Management Workflow” functionality.   
Contractor shall provide MMIS “Document Management” functionality.  
Contractor shall provide MMIS “Ad Hoc Report” functionality and MMIS “Dashboard” 
functionality whereby the Government can search data and download data reports. 
Contractor shall update MMIS data to incorporate the impacts of engineering design 
changes and maintenance actions.  
Contractor shall deliver the data contents managed in MMIS. 
Deliverables 
- CDRL A007 – Failure Analysis and Corrective Action Report  
- CDRL A008 – Failure Summary and Analysis Report  
- CDRL A012 – Configuration Item (CI) Documentation Recommendation  
- CDRL A013 – As Built Data 
- CDRL A014 – ECP Class I Major  
- CDRL A015 – ECP Class II Minor  
- CDRL A017 – Request for Variance  
- CDRL A025 – Configuration Items Data Report  
- CDRL A026 – As Maintained and Modified  

(b)(4)

(b)(4)

(b)(4)
(b)(4)

(b)(4)
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- CDRL A027 – Indentured Data List  
- CDRL A056 – Asset Report  
- CDRL A057 – Repair Status Detail Report  
- CDRL A112 – SRU Stock.   
 

15.2.6  (TI Required) 

 
   

 
 
Deliverables: 
- CDRL A007 - Failure Analysis and Corrective Action Report  
- CDRL A008 - Failure Summary and Analysis Report  
- CDRL A012 - Configuration Item (CI) Documentation Recommendation 
- CDRL A013 - As Built Data 
- CDRL A014 - ECP Class I Major  
- CDRL A015 - ECP Class II Minor  
- CDRL A017 - Request for Variance  
- CDRL A025 - Configuration Items Data Report  
- CDRL A026 - As Maintained and Modified  
- CDRL A027 - Indentured Data List  
- CDRL A056 - Asset Report  
- CDRL A057 - Repair Status Detail Report  
- CDRL A112 - SRU Stock.   
 

16.0 TRAINING (TI Required) 

16.1.1   Training and Technical Documentation (TI Required) 
Contractor shall prepare source data to support Technical Documents (i.e. Operator 
Manual(s)).  
Deliverables: 
- CDRL B008 – MTS Operator Technical Order Source Data 
- CDRL B009 – MTS Organizational Level Maintenance Technical Order Source Data 
 
16.1.2   Training Material (TI Required) 
Contractor shall accomplish all activities needed to develop and deliver both Operator 
and Maintainer training materials package for the TRITON MTS as required by 
individual TIs. The training system should replicate the capabilities inherent in the 

(b)(4)

(b)(4)

(b)(4)
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operational and maintenance environment as closely as possible. The training materials 
shall be updated by Contractor, as necessary, to support training requirements. 
Deliverable: 
- CDRL B007 - Training Materials 
- CDRL B016 - Certification/Data Report 
 

17.0 FEASIBILITY STUDIES FOR MTS ENHANCEMENTS (TI Required) 
Contractor shall provide feasibility studies to plan MTS enhancements.  Enhancement 
considerations shall include increased capability, improved reliability, improved 
supportability, improved ownership costs, improved survivability and improved 
durability.   
 
Contractor shall utilize a systems engineering approach to analyze the need, analyze 
alternatives, evaluate technology maturity, evaluate logistics impacts, model system 
performance and provide design recommendations.  Contractor shall estimate 
investment costs and impacts to ownership costs that would result from implementing 
MTS enhancements.  Contractor shall coordinate periodic in-process reviews to receive 
comments from Government about technical approach. 
Deliverables  
- CDRL A038 - Meeting Minutes  
- CDRL A039 - Presentation Materials  
- CDRL A055 - Technical and Logistics Studies and Analyses  
 

18.0 TRAVEL (Execute without TI) 
Contractor shall be required to travel to Government installations.  The number of trips, 
personnel types and number of personnel shall be limited to the minimum required to 
accomplish work requirements.  Travel locations are as follows but not limited to 

 The 
Contractor shall be responsible for arranging all Contractor personnel travel during the 
program effort IAW the Department of Defense (DOD) Joint Travel Regulations (JTR). 
 
Contractor shall request approval to travel by emailing a request for authorization 
(providing the names of travelers, rationale for the trip, and dates of arrival and 
expected return) to the Contracting Officer’s Representative (COR) in advance of the 
desired travel date.   
 
Informal trip reports via email shall be submitted within three (3) work days of return.  
Formal Trip reports shall be included in the monthly Contractor’s Progress, Status, and 
Management Report.   
Deliverable: 
- CDRL A001 – Contractor's Progress, Status and Management Report (CPSM).  
  

(b)(4)
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19.0 DATA  
The Government shall have Unlimited Rights to all source data created specifically for 
this contract.  The Contractor shall make available upon request of the Government, all 
documentation and media generated or data received from its subcontractors that is 
used in the performance of this contract. 
 
Contract performance shall be based on freely sharing information with the Government 
and all contract constituents (prime Contractor and subcontractors).  The Government 
requires access to all technical data relevant to the repair, maintenance or sustainment 
of the Triton MTS that is developed under the terms of this contract. Data deliverables 
shall be submitted in accordance with Contract Data Requirements Lists (CDRLs) 
 

20.0 SYSTEM SAFETY PLAN (TI Required) 
Contractor shall prepare and submit a System Safety Plan (SSP) that documents the 
safety risk being assumed prior to test or operation of the system, and identifies all 
safety features of the hardware and software design prior to any event utilizing 
Government personnel/Soldiers to operate or maintain the equipment. In order to 
ensure that the system presents no uncontrolled safety hazards to personnel, specific 
controls or precautions to be followed shall be identified that eliminate or reduce 
hazards to an acceptable level. The SSP shall identify the specific Level of Rigor (LOR) 
tasks to provide a sufficient level of confidence that safety-significant or safety related 
software functions will perform as required.  The SSP shall address test plans, 
procedures, and results to verify compliancy of software safety requirements.  Testing 
must show that identified hazards have been eliminated or controlled to a level of 
acceptable risk as defined by MIL-STD-882E or delineated in the TI.  Additional 
hazardous states identified during testing shall undergo complete analysis prior to 
software delivery or use. As a minimum, the SSP should include the following 
information:  introduction; system description; system operation; system safety 
engineering; conclusions; and recommendations. 
Deliverable: 
- CDRL A051 - System Safety Plan. 
 

21.0 DATA ACCESSION LIST (Execute without TI) 
The Data Accession List (DAL) shall specify internally generated data and computer 
software used by Contractor to develop, test, and manage the program. The format and 
content of the data listed on the DAL shall be as prepared by the Contractor to 
document compliance with the SOW Task requirements.  
 
Contractor shall prepare and deliver all necessary documentation in accordance with 
the Contract Data Requirement List.  CDRL numbers invoked by this SOW are 
summarized as follows: 
Deliverables: 
- CDRL A130 - Data Accession List 
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CDRL   SOW Para.  Item Description Sub Title DID 
1st Submittal 
/ Frequency 

A001  

4.0 
5.1.1 
7.3.2.2 
7.3.3.2 
18.0 

Contractor's Progress, 
Status and Management 
Report (CPSM) 

  DI-MGMT-80227 
10 DARP/ 
MNTHY 

A002   

9.2 
12.0 
15.1 
15.2 

Performance Specification 
Documents 

  DI-SDMP-81465A 
ASGEN/ 
ASGEN 

A003  

8.2 
9.2 
12.0 
15.1 
15.2 

Interface Control Document 
(ICD) 

Software and 
Firmware 

DI-SESS-81248B 
ASGEN/ 
ASGEN 

A004   
12.0 
15.1 
15.2 

Environmental Stress 
Screening (ESS) Report  

Acceptance Test 
Procedure 

DI-ENVR-81663 
ASREQ/ 
ASREQ 

A005  
12.0 
15.1 
15.2 

Test Program Set (TPS) and 
Operational Test Program 
Set (OTPS) Acceptance 
Test Procedures (ATPS) 

Acceptance Test 
Procedure 

DI-ATTS-80282B 
60 DPTT/ 
ONE/R 

A006   
12.0 
15.2.2 
15.2.3 

Quality Assurance 
Provisions (QAP) 

Acceptance Test Data 
Report 

DI-SESS-80789A 
ASREQ/ 
ASREQ 

A007   

10.0 
15.2.4 
15.2.5 
15.2.6 

Failure Analysis and 
Corrective Action Report 
(FACAR) 

  DI-SESS-81927 
10 DARP/ 
ASGEN 

A008   

10.0 
15.2.4 
15.2.5 
15.2.6 

Failure Summary and 
Analysis Report 

  DI-SESS-80255A 
10 DARP/ 
QRTLY 

A009   7.0 
Supplier's Configuration 
Management Plan 

  DI-SESS-80858C 
OTIME/ 
60ARO 

A010  
7.4 
15.2 

Technical Data Package   DI-SESS-80776A 
ASGEN/ 
ASGEN 

A011  7.0 Configuration Audit Plan  
Functional and 
Physical Configuration 
Audit Plan (PCA) 

DI-SESS-81646B 
ASREQ/ 
ASREQ 

A012   

6.0 
6.1 
7.0 
15.2.5 
15.2.6 

Configuration Item (CI) 
Documentation 
Recommendation 

  DI-SESS-82007 
ASREQ/ 
ASREQ 
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A013   

7.0 
7.2 
12.0 
15.2.5 
15.2.6 

Configuration Status 
Accounting (CSA) 
Information 

As Built Data DI-SESS-81253C 
ASREQ/ 
ASREQ 

A014   

7.3.3 
7.3.3.1 
8.1 
8.2 
15.2.5 
15.2.6 

Engineering Change 
Proposal (ECP) 

Class I Major DI-SESS-80639D 
ASREQ/ 
ASREQ 

A015   

7.3.3 
7.3.3.2 
15.2.5 
15.2.6 

Engineering Change 
Proposal (ECP) 

Class II Minor DI-SESS-80639D 
ASREQ/ 
ASREQ 

A017   
7.3.4 
15.2.5 
15.2.6 

Request for Variance (RFV)   DI-SESS-80640D 
ASREQ/ 
15DARC 

A018   5.1.1 
Technical Report-
Study/Services 

Software Change 
Request Report 

DI-MISC-80508B 
10 DARP/ 
MNTHY 

A019  5.1.1 
Software Development Plan 
(SDP) 

  DI-IPSC-81427B 
10DAC/ 
ASGEN 

A020  5.1.1 Software Test Report (STR)   DI-IPSC-81440A 
ASGEN/ 
ASGEN 

A021   
5.1.1 
9.2 

Software Version 
Description (SVD) 

  DI-IPSC-81442A 
ASGEN/ 
ASGEN 

A022  
5.1.1 
15.1 
15.2 

Computer Software Product 
End Items (CSPEI)  

DI-AVCS-80700A 
ASGEN/ 
ASGEN 

A023 

5.1.1 
9.2 
15.1 
15.2 

Firmware Support Manual 
(FSM) 

  DI-IPSC-81448B 
ASREQ/ 
ASREQ 

A024 

5.1.1 
9.2 
15.1 
15.2 

Commercial Off-The-Shelf 
(COTS) Manuals and 
Associated Supplemental 
Data 

Software Installation 
Manual 

DI-TMSS-80527C 
ASREQ/ 
ASREQ 

A025 
7.1 
15.2.5 
15.2.6 

Configuration Status 
Accounting Information 
(CSA) 

Configuration Items 
Data Report 

DI-SESS-81253C 
ASREQ/ 
ASREQ 

A026 
15.2.5 
15.2.6 

Configuration Status 
Accounting Information 
(CSA) 

As Maintained and 
Modified 

DI-SESS-81253C 
ASREQ/ 
ASREQ 
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A027 

7.1 
15.2 
15.2.5 
15.2.6 

Configuration Status 
Accounting Information 
(CSA) 

Product Generation 
Report or Indentured 
Product List 

DI-SESS-81253C 
SEE BLK 16/ 
ASGEN 

A028 
15.1 
15.2 

Technical Report-
Study/Services 

Assembly Instructions DI-MISC-80508B 
ASGEN/ 
ASGEN 

A029 
15.1 
15.2 

Test Procedure 
Manufacturing, 
Alignment, and Unit 
Test Procedure 

DI-NDTI-80603A 
ASGEN/ 
ASGEN 

A030 9.0 Test Procedure 
Test Procedure 
Verification 

DI-NDTI-80603A 
ASGEN/ 
ASGEN 

A031 
9.0 
12.0 

Technical Report-
Study/Services 

Verification Test 
Report 

DI-MISC-80508B 
ASREQ/ 
ASREQ 

A032 9.0 
Technical Report-
Study/Services 

Similarity Analysis 
Technical Report 

DI-MISC-80508B 
ASREQ/ 
ASREQ 

A033 9.2 

Technical Manual (TM) 
Contractor Furnished 
Aeronautical Equipment or 
Contractor Furnished 
Equipment (CFAE/CFE) 
Notices 

Commercial Manuals DI-TMSS-80067C 
ASREQ/ 
ASREQ 

A034 9.2 
Commercial Drawings 
/Models and Associated 
Lists 

Commercial Drawings DI-SESS-81003E 
ASREQ/ 
ASREQ 

A036 9.2 
Drawings, Installation 
Control, for Electronic 
Equipment 

Developmental 
Drawings 

MIL-D-23140D  
ASGEN/ 
ASGEN 

A037 9.2 
Special Tooling (ST) 
Drawings/Models and 
Associated Lists 

Special Tooling 
Drawings 

DI-SESS-81008E 
ASGEN/ 
ASGEN 

A038 

4.2 
4.3 
11.0 
15.1 
17.0 

Report, Record of 
Meeting/Minutes 

Meeting Minutes DI-ADMN-81505 
ASGEN/ 
ASGEN 
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A039 

4.2 
4.3 
7.3.2.2 
11.0 
15.1 
17.0 

Presentation Materials   DI-ADMN-81373 
ASGEN/ 
ASGEN 

A040 4.1 
Systems Engineering 
Management Plan (SEMP) 

Integrated Master Plan DI-SESS-81785A 
ASGEN/ 
ASREQ 

A041 4.1 
Systems Engineering 
Management Plan 

Work Breakdown 
Structure 

DI-SESS-81785A 
ASREQ/ 
ASREQ 

A042 4.1 
Integrated Program 
Management Report (IPMR) 

Integrated Master 
Schedule (IMS) 

DI-MGMT-81861A 
ASREQ/ 
ASGEN 

A043 4.1 
Integrated Program 
Management Report (IPMR) 

Contract Performance 
Report (CPR) 

DI-MGMT-81861A 
ASREQ/ 
ASGEN 

A044 
6.1 
10.0 

Reliability Prediction of 
Electronic Equipment 

Reliability Analysis 
Report (MTBF) 

MIL-HDBK-217F(2) 
ASGEN/ 
ASGEN 

A045 
6.1 
10.0 

Reliability Prediction of 
Electronic Equipment 

Reliability Analysis 
Report (MTBMA) 

MIL-HDBK-217F(2) 
ASGEN/ 
ASGEN 

A046 
6.1 
10.0 

Reliability-Centered 
Maintenance Analysis Data 

  DI-ILSS-80111A 
ASREQ/ 
ASREQ 

A047 6.1 
Reliability and Maintainability 
Predictions Report 

  DI-SESS-81497A 
ASREQ/ 
ASREQ 

A048 
6.0  
6.1 

Reliability and Maintainability 
Predictions Report 

 Testability 
Requirements 
Analysis Report 

DI-SESS-81497A 
ASREQ/ 
ASREQ 

A049 
6.1 
15.1 
15.2 

Maintainability and Built In 
Test (BIT) Demonstration 
Procedure 

 BIT Catalog Matrix DI-SESS-81604A 
ASREQ/ 
ASREQ 

A050 
6.1 
10.0 

Failure Modes, Effects, and 
Criticality Analysis Report 

FMECA Report DI-SESS-81495A 
ASGEN/ 
ASREQ 

A051 
6.1 
20.0 

Safety Studies Plan System Safety Plan DI-SAFT-81066 
ASREQ/ 
ASREQ 

A052 
6.0 
6.1 
9.0 

System Safety Hazard 
Analysis Report (SSHAR) 

Fault Hazard Analysis 
Report 

DI-SAFT-80101C 
ASREQ/ 
ASREQ 
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A053 
6.0 
6.1 

Material Safety Data, 
Transportation Data and 
Disposal Data for Hazardous 
Materials Furnished to 
Government Activities  

Material Safety Data 
Sheets (MSDS) 

FED-STD-313E 
ASREQ/ 
ASREQ 

A055 

5.2 
5.3 
6.0 
6.1 
15.1 
15.2 
17.0 

Technical Report-
Study/Services 

Technical and 
Logistics Studies and 
Analyses 

DI-MISC-80508B 
ASGEN/ 
ASGEN 

A056 
4.7 
15.2.5 
15.2.6 

Technical Report-
Study/Services 

Asset Report DI-MISC-80508B 
10DARP/ 
MTHLY 

A057 
15.2.1 
15.2.5 
15.2.6 

Technical Report-
Study/Services 

Repair Status Detail 
Report 

DI-MISC-80508B 
ASGEN/ 
see CDRL 

A058 
9.0 
15.2 

Technical Report-
Study/Services 

Technical Support 
(Field) Report 

DI-MISC-80508B 
ASGEN/ 
Weekly 

A059 
9.0 
9.1 

Test Plan 
 Qualification 
/Environmental 

DI-NDTI-80566A 
ASREQ/ 
ASREQ 

A060 
6.0 
6.1 

Level of Repair Analysis 
(LORA) Report  

DI-PSSS-81872A 
ASREQ/ 
ASREQ 

A065 15.1 Depot Maintenance Study 
 

DI-ILSS-80739 
ASREQ/ 
ONE/R 

A067 5.2 
Product Drawings/Models 
and Associated Lists 

Production TDP DI-SESS-81000E 
ASREQ/ 
ASREQ  

A068 7.0 
Configuration Audit 
Summary Report and 
Certification 

 
DI-SESS-81022D 

ASREQ/ 
ASREQ 

A069 5.1.1 
Software Requirements 
Specification (SRS) 

 DI-IPSC-81433A 
ASREQ/ 
ONE/R 

A085 5.1.1 Software Test Plan (STP)  DI-IPSC-81438A 
ASGEN/ 
ASGEN 

A086 5.1.1 
Software Test Description 
(STD) 

 DI-IPSC-81439A 
14 DPTT 
FQT/ 
ASGEN 
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A088 9.0 
Electromagnetic Interference 
Test Report (EMITR) 

EMI Test Report DI-EMCS-80200C 
ASREQ/ 
ASGEN 

A093 
6.0 
6.1 

Technical Report-
Study/Services 

COMPASS Data DI-MISC-80508B 
ASREQ/ 
ASGEN 

A094 6.0 
Technical Report-
Study/Services 

SESAME Data DI-MISC-80508B 
ASREQ/ 
ASGEN 

A102 9.0 
Electromagnetic Interference 
Test Procedures (EMITP) 

EMI Test Procedures DI-EMCS-80201C 
ASREQ/ 
ASGEN 

A103 9.0 
Electromagnetic Interference 
Test Procedures (EMITP) 

EMI Test Plan DI-EMCS-80201C 
ASREQ/ 
ASREQ 

A105 9.1 
Scientific and Technical 
Reports 

Airworthiness Release 
Data Package 

DI-MISC-80711A 
ASREQ/ 
ASGEN 

A107 
5.1.1 
15.1 

Technical Report-
Study/Services 

Software/Firmware 
Compatibility Matrix 

DI-MISC-80508B 
ASREQ/ 
ASGEN 

A108 5.1.1 
Software Installation Plan 
(SIP) 

 DI-IPSC-81428A 
ASREQ/ 
ONE/R 

A110 
5.2 
6.0 
6.1 

Technical Report-
Study/Services 

Sparing 
Recommendation 
Analysis 

DI-MISC-80508B 
ASREQ/ 
QTRLY 

A111 5.2 

Item Unique Identification 
(IUID) Marking Activity, 
Validation and Verification 
Report 

UID Data of 
Embedded Items 

DI-MGMT-81804A 
ASREQ/ 
ASGEN 

A112 
15.2.5 
15.2.6 

Status of Government 
Furnished Equipment (GFE)  

SRU Stock DI-MGMT-80269 
ASREQ/ 
ASGEN 

A118 5.1.1 
Engineering Change 
Proposal System Safety 
Report (ECPSSR) 

  DI-SAFT-80103C 
ASREQ/ 
ASGEN 

A119 
5.2 
6.0 

Calibration and 
Measurement Requirements 
Summary (CMARS)  

  MIL-STD-1839D 
ASREQ/ 
ASGEN 

A120 11.0 
Bill of Materials (BOM) for 
Logistics and Supply Chain 
Risk Management 

 DI-PSSS-81656B  
60DAC/ 
ONER 
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A121 11.0 
DMSMS Resolution Options 
Business Case Analysis 
(BCA) 

Business Case 
Analysis (BCA) 

DOD Product 
Support BCA 
Guidebook  

60DAC/ 
ONE/R 

A122 11.0 

Source Data for Forecasting 
Diminishing Manufacturing 
Sources and Material 
Shortages (DMSMS) 
Management 

 DI-MGMT-81948 
90DAC/ 
ONE/R 

A123 5.1.1 
Technical Report - 
Study/Services 

System Release 
Configuration 
Document 

DI-MISC-80508B 
ASREQ/ 
ONE/R 

A129 7.3.1 
Specification Change Notice 
(SCN) 

  DI-SESS-80643D 
ASGEN/ 
ASREQ 

A130 
7.3.4 
21.0 

Data Accession List (DAL)  DI-MGMT-81453A 
EOQ/ 
QRTLY 

A131 5.2 
Engineering Data For 
Provisioning (EDFP) 

 DI-SESS-81874 
ASREQ/ 
ASREQ 

A132 3.1 
Contractor’s Funds and 
Man-hour Expenditure 
Reports 

eCRAFT DI-FNCL-80331A SEE CDRL 

B002 
6.0 
6.1 

Technical Report-
Study/Services 

Total Ownership Cost 
(TOC) and Repair. 
Level Analysis (RLA) 
Source Data 

DI-MISC-80508B 
ASREQ/ 
ASGEN 

B004 
5.2 
6.0 
6.3 

Logistics Product Data 
MTS Indentured 
Product List 

SAE GEIA-STD-
0007  

ASGEN/ 
ASGEN 

B005 6.0 
Logistics Management 
Information (LMI) Data 
Product 

MTS LMI Data Base 
SAE GEIA-STD-
0007  

ASREQ/ 
ASREQ 

B006 
6.0 
6.1.10 

Technical Data Package 
MTS Operator and 
Organization Level 

DI-SESS-80776A 
ASREQ/ 
ASREQ 

B007 16.1.2 Training Materials 
Maintenance Training 
Courseware/Materials 
and Source Data 

DI-ILSS-80872 
ASREQ/ 
ASREQ 

B008 16.1.1 
Technical Manual Research 
and Analysis Source Data 

MTS Operator 
Technical Order 
Source Data 

DI-TMSS-81354 
ASGEN/ 
ASGEN 
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B009 16.1.1 
Technical Manual Research 
and Analysis Source Data 

MTS Organizational 
Level Maintenance 
Technical Order 
Source Data 

DI-TMSS-81354 
ASGEN/ 
ASGEN 

B011 
6.0 
6.1 

Logistics Product Data 

MTS Support 
Equipment 
Recommendation 
Data (SERD) 

SAE-GEIA-STD-
0007  

ASREQ/ 
ASREQ 

B012 
5.2 
6.0 

Logistics Product Data 
MTS Interim Support 
Items List (ISIL) 

SAE-GEIA-STD-
0007  

ASGEN/ 
ASGEN 

B014  
5.2 
6.0 

Special Packaging 
Instructions (SPI) 

MTS Special 
Packaging Instructions 
(SPI) 

DI-PACK-80121C 
ASREQ/ 
ASREQ 

B015  15.1 
Manuals, Technical- on 
Equipment Maintenance 
Manual 

MTS Maintenance 
Instruction Technical 
Manuals  

MIL-DTL-83495D 
ASREQ/ 
ASREQ 

B016  16.1.2 Certification/Data Report   DI-MISC-80678 
ASGEN/ 
ASGEN 

 
 

 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ C-1-0002 ITEM(S)  - ENGINEERING SERVICES (NAVSEA) (APR 2004) 
 
(a)  The Contractor shall furnish the services of qualified engineer(s) to: 
 
 (1)  Assist in planning, installation, testing, checkout, adjustment, operation, disassembly, and repair of 
 MTS  ; and 
 
 (2)  Perform on-the-job instruction and training of Navy personnel (military and/or civilian).  (Not 
applicable to SCN funded items). 
 
(b)  For purposes of this requirement, the following definitions apply: 
 
 (1)  "Domestic services" means services rendered within the United States (U.S.) and/or on Navy vessels in 
ports within the U.S. or at sea, provided the vessel does not enter port outside the U.S. 
 
 (2)  "Foreign services" means services other than domestic. 
 
 (3)  "United States" means the United States, its possessions, Puerto Rico, and any other place subject to its 
jurisdiction, but does not include leased bases or trust territories. 
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 (4)  "Man day" means the services of one engineer for one day of eight hours, Monday through Friday 
(excluding holidays). 
 
 (5)  "Holidays" means all Federally recognized holidays. 
 
(c)  The engineering services shall be performed within the limits, if any, as to place(s) and period(s) specified 
therefore, as authorized by  TI  . 
 
(d)  When authorized under paragraph (c) above, each engineer shall perform engineering services in accordance 
with supplemental instructions provided by the Contract Administration Office (CAO) cognizant of vessel 
construction/conversion contract, a representative of the authorizing activity or a representative of the activity where 
the engineering services are performed, as applicable.  However, each engineer shall not be considered an employee 
of the Government. 
 
(e)  Travel time necessary for performance of such services shall be included in computing the man days of service.  
When services are performed at sea and the engineer(s) is unable to leave the vessel when work is completed, the 
remaining time aboard the vessel shall be considered travel time for purposes of computing the man days of 
services.  However, the Contractor shall be paid for no more than one man day of service per calendar day for each 
engineer while in travel status. 
 
(f)  Passports, visas, inoculations and other medical requirements necessary for performance of engineering services 
shall be at the sole responsibility and expense of the Contractor. 
 
(g)  Each time services are performed, the engineer(s) shall obtain a certification of performance from a responsible 
U.S. Government official aboard the vessel or at the activity where the services were performed, citing tasks 
satisfactorily performed and hours worked each day. 
 
(h)  The maximum liability of the Government for each engineering services item shall not exceed the amount set 
forth in the Schedule, or the amount obligated whichever is less.  If, at any time, the Contractor has reason to believe 
that the amounts it expects to incur in the performance of each engineering services item in the next succeeding sixty 
(60) days, when added to all amounts previously incurred, will exceed seventy-five percent (75%) of the amount 
then set forth in the Schedule; or if, at any time, the Contractor has reason to believe that the man days and/or 
amount for the full performance of each engineering services item will be greater than or substantially less than that 
set forth in the Schedule, the Contractor shall notify the Contracting Officer in writing, giving its revised estimate of 
the man days and/or amount for the performance of said item.  The Contractor shall not exceed the obligated amount 
for each engineering services item, unless and until the Contracting Officer has increased such amount in writing. 
 
(i)  In the event the Government does not designate time(s) and place(s) sufficient for performance of the total 
quantity of engineering services set forth in the Schedule within the period(s) provided therefore, those services not 
furnished shall be deemed to be terminated for the convenience of the Government at no cost to the Government.  
Such termination shall be evidenced by a written document signed by the Contracting Officer and mailed or 
otherwise furnished to the Contractor. 
 
 
 
HQ C-2-0032 INFORMATION AND DATA FURNISHED BY THE GOVERNMENT - ALTERNATE II 
(NAVSEA) (SEP 2009) 
  

(a) NAVSEA Form 4340/2 or Schedule C, as applicable, Government Furnished Information, attached hereto, 
incorporates by listing or specific reference, all the data or information which the Government has provided or will 
provide to the Contractor except for 

 
(1) The specifications set forth in Section C, and 

 
(2) Government specifications, including drawings and other Government technical documentation which 
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are referenced directly or indirectly in the specifications set forth in Section C and which are applicable to this 
contract as specifications, and which are 
generally available and provided to Contractors or prospective Contractors upon proper request, such as Federal 
or Military Specifications, and Standard Drawings, etc. 

 
(b) Except for the specifications referred to in subparagraphs (a)(1) and (2) above, the Government will not be 
obligated to provide to the Contractor any specification, drawing, technical documentation or other publication which 
is not listed or specifically referenced in NAVSEA Form 4340/2 or Schedule C, as applicable, notwithstanding 
anything to the contrary in the specifications, the publications listed or specifically referenced in NAVSEA Form 
4340/2 or Schedule C, as applicable, the clause entitled "GOVERNMENT PROPERTY" (FAR 52.245-1) or 
"GOVERNMENT PROPERTY INSTALLATION OPERATION  SERVICES " (FAR 52.245-2), as applicable, or 
any other term or condition of this contract. 

 
(c)(1) The Contracting Officer may at any time by written order: 

 
(i) delete, supersede, or revise, in whole or in part, data listed or specifically referenced in 

NAVSEA Form 4340/2 or Schedule C, as applicable; or 
 

(ii) add items of data or information to NAVSEA Form 4340/2 or Schedule C, as applicable; or 
 

(iii) establish or revise due dates for items of data or information in NAVSEA Form 4340/2 or 
Schedule C, as applicable. 

 
(2) If any action taken by the Contracting Officer pursuant to subparagraph (c)(1) immediately above 

causes an increase or decrease in the costs of, or the time required for, performance of any part of the work under this 
contract, the contractor may be entitled to an equitable adjustment in the contract amount and delivery schedule in 
accordance with the procedures provided for in the "CHANGES" clause of this contract. 

 
 
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ C-2-0038 PERMITS AND RESPONSIBILITIES (NAVSEA) (SEP 1990)  
  
The Contractor shall, without additional expense to the Government, be responsible for obtaining any necessary 
licenses and permits, and for complying with any applicable Federal, State, and Municipal laws, codes, and 
regulations, in connection with any movement over the public highways of overweight/overdimensional materials.  
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Section D - Packaging and Marking  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ D-1-0002  PACKAGINGOF SUPPLIES 
 
Item(s)  CLINs 0001-0005 The supplies furnished hereunder shall be packaged in accordance with best commercial 
practice. 
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Section E - Inspection and Acceptance 
 
 
 
 
INSPECTION AND ACCEPTANCE TERMS 
 
Supplies/services will be inspected/accepted at: 
 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
0001  N/A  N/A  N/A  N/A  
0001AA  Destination  Government  Destination  Government  
0002  Destination  Government  Destination  Government  
0003  Destination  Government  Destination  Government  
0004  Destination  Government  Destination  Government  
0005  Destination  Government  Destination  Government  
9000  Destination  Government  Destination  Government  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7003  Contractor Property Management System Administration  APR 2012    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ E-2-0015 QUALITY MANAGEMENT SYSTEM REQUIREMENTS (NAVSEA) (APR 2017) 
 
Quality Management System Requirements.  The Contractor shall provide and maintain a quality management system 
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQ 9001-2015 Quality Management Systems and 
supplemental requirements imposed by this contract.  The quality management system procedures, planning, and all 
other documentation and data that comprise the quality management system shall be made available to the Government 
for review.  Existing quality documents that meet the requirements of this contract may continue to be used.  The 
Government may perform any necessary inspections, verifications, and evaluations to ascertain conformance to 
requirements and the adequacy of the implementing procedures.  The Contractor shall require of subcontractors a quality 
management system achieving control of the quality of the services and/or supplies provided.  The Government reserves 
the right to disapprove the quality management system or portions thereof when it fails to meet the contractual 
requirements. 
 



N0016417GJQ02 
N0016418FJ276 

Page 54 of 63 
 

 

Section F - Deliveries or Performance 
 
 
 
 
DELIVERY INFORMATION 
 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  DODAAC / 

CAGE  
          
0001  N/A  N/A  N/A  N/A  
          
0001AA N/A  N/A 

FOB:  Destination  
  

          
0002  N/A  N/A 

FOB:  Destination  
  

          
0003  N/A  N/A 

FOB:  Destination  
  

          
0004  N/A  N/A 

FOB:  Destination  
  

          
0005  N/A  N/A 

FOB:  Destination  
  

          
9000  N/A  N/A 

FOB:  Destination  
  

  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
HQ F-2-0003  DATA DELIVERY LANGUAGE FOR SERVICES  ONLY PROCUREMENTS 
  
All data to be furnished under this contract shall be delivered prepaid to the destination(s) and at the time(s) specified on 
the Contract Data Requirements List(s), DD Form 1423. 
 

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)

(b)(4)
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Section G - Contract Administration Data 
 
ECRAFT 
ECRAFT 
CNIN-NOTICE-0005 eCRAFT STANDARD LANGUAGE (MAR 2017) 
NOTE - eCRAFT reporting is not required at this time. NSWC Crane Division anticipates implementation of 
eCRAFT reporting requirements in Fiscal Year 2018 (01 October 2017). It is anticipated that eCRAFT 
reporting will be required during the period of performance of this contract/task order and will be indicated 
through a subsequent modification. 
 
(a) The Contractor agrees to upload the Contractor's Funds and Man-hour Expenditure Reports in the Electronic 
Cost Reporting and Financial Tracking (eCRAFT) System and submit the Contract Status Report on the day and 
for the same timeframe the contractor submits an invoice into the Invoicing, Receipt, Acceptance, and Property 
Transfer (iRAPT) system. Compliance with this requirement is a material requirement of this contract. Failure to 
comply with this requirement may result in contract termination. 
 
(b) The Contract Status Report indicates the progress of work and the status of the program and of all assigned tasks. 
It informs the Government of existing or potential problem areas. 
 
(c) The Contractor's Funds and Man-hour Expenditure Report reports contractor expenditures for labor, materials, 
travel, subcontractor usage, and other contract charges. 
 
(1) Access: 
eCRAFT: Reports are uploaded through the eCRAFT System Periodic Report Utility (EPRU). The EPRU 
spreadsheet and user manual can be obtained at: http://www.navsea.navy.mil/Home/Warfare-Centers/NUWCNewport/ 
Partnerships/Commercial-Contracts/Information-eCraft-/ under eCRAFT information. The eCRAFT 
e-mail address for report submission is: Ecraft.nuwc.npt.fct@navy.mil. If you have problems uploading 
reports, please see the Frequently Asked Questions at the site address above. 
 
(2) Submission and Acceptance/Rejection: 
The contractor shall submit their reports on the same day and for the same timeframe the contractor submits an 
invoice in iRAPT. The amounts shall be the same. eCRAFT acceptance/rejection will be indicated by e-mail 
notification from eCRAFT. 
 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA: 1781506 J4UC 310 00019 0 050120 2D 000000  
COST CODE: A00004686899  
AMOUNT: $70,000.00  
        
ACRN  CLIN/SLIN  CIN  AMOUNT  
        
AA  0001AA  130074033600001  $70,000.00  
  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.216-8  Fixed Fee  JUN 2011    
52.232-18  Availability Of Funds  APR 1984    
52.232-22  Limitation Of Funds  APR 1984    
52.245-1  Government Property  JAN 2017    
52.245-1  Government Property  JAN 2017    
52.245-9  Use And Charges  APR 2012    
252.203-7000  Requirements Relating to Compensation of Former DoD 

Officials  
SEP 2011    

252.211-7007  Reporting of Government-Furnished Property  AUG 2012    
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252.232-7006  Wide Area WorkFlow Payment Instructions  MAY 2013    
252.245-7001  Tagging, Labeling, and Marking of Government-Furnished 

Property  
APR 2012    

252.245-7002  Reporting Loss of Government Property  DEC 2017    
252.245-7003  Contractor Property Management System Administration  APR 2012    
252.245-7004  Reporting, Reutilization, and Disposal  DEC 2017    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
5252.232-9104    ALLOTMENT OF FUNDS (NAVSEA) (JAN 2008)   

 
(a)  This contract is incrementally funded with respect to both cost and fee.  The amount(s) presently available and 
allotted to this contract for payment of fee for incrementally funded contract line item number/contract subline item 
number (CLIN/SLIN), subject to the clause entitled "FIXED FEE" (FAR 52.216-8) or "INCENTIVE FEE" (FAR 
52.216-10), as appropriate, is specified below.  The amount(s) presently available and allotted to this contract for 
payment of cost for incrementally funded CLINs/SLINs is set forth below.  As provided in the clause of this contract 
entitled "LIMITATION OF FUNDS" (FAR 52.232-22), the CLINs/SLINs covered thereby, and the period of 
performance for which it is estimated the allotted amount(s) will cover are as follows: 
 
ITEM(S) ALLOTED TO COST ALLOTTED TO FEE ESTIMATED Period of Performance 
0001AA $70,000.00 09/19/18-11/30/19 
 
 
 
(b)  The parties contemplate that the Government will allot additional amounts to this contract from time to time for 
the incrementally funded CLINs/SLINs by unilateral contract modification, and any such modification shall state 
separately the amount(s) allotted for cost, the amount(s) allotted for fee, the CLINs/SLINs covered thereby, and the 
period of performance which the amount(s) are expected to cover. 
 
(c)  CLINs/SLINs  NONE     are fully funded and performance under these CLINs/SLINs is 
subject to the clause of this contract entitled "LIMITATION OF COST" (FAR 52.232-20). 
 
(d)  The Contractor shall segregate costs for the performance of incrementally funded CLINs/SLINs from the costs of 
performance of fully funded CLINs/SLINs. 
 
 
 
 
 
 
HQ G-2-0002 CONTRACT ADMINISTRATION DATA LANGUAGE  
  
Enter below the address (street and number, city, county, state and zip code) of the Contractor’s facility which will 
administer the contract if such address is different from the address shown on the SF26 or SF33 as applicable. 
 
McKinney, TX 
  
 
 
 
 
 
HQ G-2-0003  CONTRACTING OFFICER’S REPRESENTATIVE (NAVSEA)(APR 2015) 

(b)(4) (b)(4)
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CONTRACTING OFFICER’S COMMANDER 
REPRESENTATIVE: ATTN: Code JXQ, BLDG 3291 
 NAVAL SURFACE WARFARE CENTER, CRANE 

DIVISION 
300 HIGHWAY 361 
CRANE, IN 47522-5000 
Tel:
Email: 

  
  
  
  
  

  
 
 
 
 
HQ G-2-0009  SUPPLEMENTAL INSTRUCTIONS REGARDING INVOICING (NAVSEA) (APR 2015) 
 
(a)  For other than firm fixed priced contract line item numbers (CLINs), the Contractor agrees to segregate costs 
incurred under this contract/task order (TO), as applicable, at the lowest level of performance, either at the technical 
instruction (TI), sub line item number (SLIN), or contract line item number (CLIN) level, rather than on a total 
contract/TO basis, and to submit invoices reflecting costs incurred at that level.  Supporting documentation in Wide 
Area Workflow (WAWF) for invoices shall include summaries of work charged during the period covered as well as 
overall cumulative summaries by individual labor categories, rates, and hours (both straight time and overtime) 
invoiced; as well as, a cost breakdown of other direct costs (ODCs), materials, and travel, by TI, SLIN, or CLIN 
level.  For other than firm fixed price subcontractors, subcontractors are also required to provide labor categories, 
rates, and hours (both straight time and overtime) invoiced; as well as, a cost breakdown of ODCs, materials, and 
travel invoiced.  Supporting documentation may be encrypted before submission to the prime contractor for WAWF 
invoice submittal.  Subcontractors may email encryption code information directly to the Contracting Officer (CO) 
and Contracting Officer Representative (COR).  Should the subcontractor lack encryption capability, the 
subcontractor may also email detailed supporting cost information directly to the CO and COR; or other method as 
agreed to by the CO. 
 
(b)  Contractors submitting payment requests and receiving reports to WAWF using either Electronic Data 
Interchange (EDI) or Secure File Transfer Protocol (SFTP) shall separately send an email notification to the COR 
and CO on the same date they submit the invoice in WAWF.  No payments shall be due if the contractor does not 
provide the COR and CO email notification as required herein. 
 

(b)(6)

(b)(6)
(b)(6)
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.245-7002  Reporting Loss of Government Property  DEC 2017    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.204-7012  SAFEGUARDING COVERED DEFENSE INFORMATION AND CYBER INCIDENT 
REPORTING (OCT 2016) 
 
(a) Definitions. As used in this clause-- 
     
Adequate security means protective measures that are commensurate with the consequences and probability of loss, 
misuse, or unauthorized access to, or modification of information. 
     
Compromise means disclosure of information to unauthorized persons, or a violation of the security policy of a 
system, in which unauthorized intentional or unintentional disclosure, modification, destruction, or loss of an object, 
or the copying of information to unauthorized media may have occurred. 
     
Contractor attributional/proprietary information means information that identifies the contractor(s), whether directly 
or indirectly, by the grouping of information that can be traced back to the contractor(s) (e.g., program description, 
facility locations), personally identifiable information, as well as trade secrets, commercial or financial information, 
or other commercially sensitive information that is not customarily shared outside of the  
company. 
        
Controlled technical information means technical information with military or space application that is subject to 
controls on the access, use, reproduction, modification, performance, display, release, disclosure, or dissemination. 
Controlled technical information would meet the criteria, if disseminated, for distribution statements B through F 
using the criteria set forth in DoD Instruction 5230.24, Distribution Statements on Technical  
Documents. The term does not include information that is lawfully publicly available without restrictions. 
     
Covered contractor information system means an unclassified information system that is owned, or operated by or 
for, a contractor and that processes, stores, or transmits covered defense information. 
     
Covered defense information means unclassified controlled technical information or other information, as described 
in the Controlled Unclassified Information (CUI) Registry at http://www.archives.gov/cui/registry/category-
list.html, that requires safeguarding or dissemination controls pursuant to and consistent with law, regulations, and 
Governmentwide policies, and is-- 
     
(1) Marked or otherwise identified in the contract, task order, or delivery order and provided to the contractor by or 
on behalf of DoD in support of the performance of the contract; or 
    
(2) Collected, developed, received, transmitted, used, or stored by or on behalf of the contractor in support of the 
performance of the contract. 
     
Cyber incident means actions taken through the use of computer networks that result in a compromise or an actual or 
potentially adverse effect on an information system and/or the information residing therein. 
     
Forensic analysis means the practice of gathering, retaining, and analyzing computer-related data for investigative 
purposes in a manner that maintains the integrity of the data. 
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Information system means a discrete set of information resources organized for the collection, processing, 
maintenance, use, sharing, dissemination, or disposition of information. 
     
Malicious software means computer software or firmware intended to perform an unauthorized process that will 
have adverse impact on the confidentiality, integrity, or availability of an information system. This definition 
includes a virus, worm, Trojan horse, or other code-based entity that infects a host, as well as spyware and  
some forms of adware. 
     
Media means physical devices or writing surfaces including, but is not limited to, magnetic tapes, optical disks, 
magnetic disks, large-scale integration memory chips, and printouts onto which covered defense information is 
recorded, stored, or printed within a covered contractor information system. 
    
Operationally critical support means supplies or services designated by the Government as critical for airlift, sealift,  
intermodal transportation services, or logistical support that is essential to the mobilization, deployment, or 
sustainment of the Armed Forces in a contingency operation. 
     
Rapidly report means within 72 hours of discovery of any cyber incident. 
     
Technical information means technical data or computer software, as those terms are defined in the clause at 
DFARS 252.227-7013, Rights in Technical Data--Noncommercial Items, regardless of whether or not the clause is 
incorporated in this solicitation or contract. Examples of technical information include research and engineering  
data, engineering drawings, and associated lists, specifications, standards, process sheets, manuals, technical reports, 
technical orders, catalog-item identifications, data sets, studies and analyses and related information, and computer 
software executable code and source code. 
     
(b) Adequate security. The Contractor shall provide adequate security on all covered contractor information systems. 
To provide adequate security, the Contractor shall implement, at a minimum, the following information security 
protections: 
     
(1) For covered contractor information systems that are part of an information technology (IT) service or system 
operated on behalf of the Government, the following security requirements apply: 
     
(i) Cloud computing services shall be subject to the security requirements specified in the clause 252.239-7010, 
Cloud Computing Services, of this contract. 
     
(ii) Any other such IT service or system (i.e., other than cloud computing) shall be subject to the security 
requirements specified elsewhere in this contract. 
     
(2) For covered contractor information systems that are not part of an IT service or system operated on behalf of the 
Government and therefore are not subject to the security requirement specified at paragraph (b)(1) of this clause, the 
following security requirements apply: 
     
(i) Except as provided in paragraph (b)(2)(ii) of this clause, the covered contractor information system shall be 
subject to the security requirements in National Institute of Standards and Technology (NIST)  
Special Publication (SP) 800-171, ``Protecting Controlled Unclassified Information in Nonfederal Information 
Systems and Organizations'' (available via the internet at http://dx.doi.org/10.6028/NIST.SP.800-171) in effect at the 
time the solicitation is issued or as authorized by the Contracting Officer. 
     
(ii)(A) The Contractor shall implement NIST SP 800-171, as soon aspractical, but not later than December 31, 2017. 
For all contracts awarded prior to October 1, 2017, the Contractor shall notify the DoD Chief Information Officer 
(CIO), via email at osd.dibcsia@mail.mil, within 30 days of contract award, of any security requirements  
specified by NIST SP 800-171 not implemented at the time of contract award. 
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(B) The Contractor shall submit requests to vary from NIST SP 800-171 in writing to the Contracting Officer, for 
consideration by the DoD CIO. The Contractor need not implement any security requirement adjudicated by an 
authorized representative of the DoD CIO to be nonapplicable or to have an alternative, but equally effective,  
security measure that may be implemented in its place. 
 
(C) If the DoD CIO has previously adjudicated the contractor's requests indicating that a requirement is not 
applicable or that an alternative security measure is equally effective, a copy of that approval shall be provided to 
the Contracting Officer when requesting its recognition under this contract. 
     
(D) If the Contractor intends to use an external cloud service provider to store, process, or transmit any covered 
defense information in performance of this contract, the Contractor shall require and ensure that the cloud service 
provider meets security requirements equivalent to those established by the Government for the Federal Risk  
and Authorization Management Program (FedRAMP) Moderate baseline 
(https://www.fedramp.gov/resources/documents/) and that the cloud service provider complies with requirements in 
paragraphs (c) through (g) of this clause for cyber incident reporting, malicious software, media preservation and 
protection, access to additional information and equipment necessary for forensic analysis, and cyber incident 
damage assessment. 
     
(3) Apply other information systems security measures when the Contractor reasonably determines that information 
systems security measures, in addition to those identified in paragraphs (b)(1) and (2)  
of this clause, may be required to provide adequate security in a dynamic environment or to accommodate special 
circumstances (e.g., medical devices) and any individual, isolated, or temporary deficiencies based on an assessed 
risk or vulnerability. These measures may be addressed in a system security plan. 
     
(c) Cyber incident reporting requirement. 
     
(1) When the Contractor discovers a cyber incident that affects a covered contractor information system or the 
covered defense information residing therein, or that affects the contractor's ability to perform the requirements of 
the contract that are designated as operationally critical support and identified in the contract, the Contractor shall-- 
     
(i) Conduct a review for evidence of compromise of covered defense information, including, but not limited to, 
identifying compromised computers, servers, specific data, and user accounts. This review shall also include 
analyzing covered contractor information system(s) that were part of the cyber incident, as well as other information 
systems on the Contractor's network(s), that may have been accessed as a result of the incident in order to identify 
compromised covered defense information, or that affect the Contractor's ability to provide operationally critical 
support; and 
     
(ii) Rapidly report cyber incidents to DoD at http://dibnet.dod.mil. 
     
(2) Cyber incident report. The cyber incident report shall be treated as information created by or for DoD and shall 
include, at a minimum, the required elements at http://dibnet.dod.mil. 
     
(3) Medium assurance certificate requirement. In order to report cyber incidents in accordance with this clause, the 
Contractor or subcontractor shall have or acquire a DoD-approved medium assurance certificate to report cyber 
incidents. For information on obtaining a DoD-approved medium assurance certificate, see 
http://iase.disa.mil/pki/eca/Pages/index.aspx. 
     
(d) Malicious software. When the Contractor or subcontractors discover and isolate malicious software in 
connection with a reported cyber incident, submit the malicious software to DoD Cyber Crime Center  
(DC3) in accordance with instructions provided by DC3 or the Contracting Officer. Do not send the malicious 
software to the Contracting Officer. 
     
(e) Media preservation and protection. When a Contractor discovers a cyber incident has occurred, the Contractor 
shall preserve and protect images of all known affected information systems identified in paragraph (c)(1)(i) of this 
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clause and all relevant monitoring/packet capture data for at least 90 days from the submission of the cyber incident 
report to allow DoD to request the media or decline interest. 
    
(f) Access to additional information or equipment necessary for forensic analysis. Upon request by DoD, the 
Contractor shall provide DoD with access to additional information or equipment that is necessary to conduct a 
forensic analysis. 
   
(g) Cyber incident damage assessment activities. If DoD elects to conduct a damage assessment, the Contracting 
Officer will request that the Contractor provide all of the damage assessment information gathered in accordance 
with paragraph (e) of this clause. 
     
(h) DoD safeguarding and use of contractor attributional/proprietary information. The Government shall protect 
against the unauthorized use or release of information obtained from the contractor (or derived from information 
obtained from the contractor) under this clause that includes contractor attributional/proprietary information, 
including such information submitted in accordance with paragraph (c). To the maximum extent  
practicable, the Contractor shall identify and mark attributional/proprietary information. In making an authorized 
release of such information, the Government will implement appropriate procedures to minimize the contractor 
attributional/proprietary information that is included in such authorized release, seeking to include only that  
information that is necessary for the authorized purpose(s) for which the information is being released. 
     
(i) Use and release of contractor attributional/proprietary information not created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is not 
created by or for DoD is authorized to be released outside of DoD-- 
    
(1) To entities with missions that may be affected by such information; 
     
(2) To entities that may be called upon to assist in the diagnosis, detection, or mitigation of cyber incidents; 
     
(3) To Government entities that conduct counterintelligence or law enforcement investigations; 
     
(4) For national security purposes, including cyber situational awareness and defense purposes (including with 
Defense Industrial Base (DIB) participants in the program at 32 CFR part 236); or 
     
(5) To a support services contractor (``recipient'') that is directly supporting Government activities under a contract 
that includes the clause at 252.204-7009, Limitations on the Use or Disclosure of Third-Party Contractor Reported 
Cyber Incident Information. 
     
(j) Use and release of contractor attributional/proprietary information created by or for DoD. Information that is 
obtained from the contractor (or derived from information obtained from the contractor) under this clause that is 
created by or for DoD (including the information submitted pursuant to paragraph (c) of this clause) is authorized to 
be used and released outside of DoD for purposes and activities authorized by paragraph (i) of this clause, and for 
any other lawful Government purpose or activity, subject to all applicable statutory, regulatory, and policy based 
restrictions on the Government's use and release of such information. 
     
(k) The Contractor shall conduct activities under this clause in accordance with applicable laws and regulations on 
the interception, monitoring, access, use, and disclosure of electronic communications and data. 
    
(l) Other safeguarding or reporting requirements. The safeguarding and cyber incident reporting required by this 
clause in no way abrogates the Contractor's responsibility for other safeguarding or cyber incident reporting 
pertaining to its unclassified information systems as required by other applicable  
clauses of this contract, or as a result of other applicable U.S. Government statutory or regulatory requirements. 
     
(m) Subcontracts. The Contractor shall-- 
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(1) Include this clause, including this paragraph (m), in subcontracts, or similar contractual instruments, for 
operationally critical support, or for which subcontract performance will involve covered defense information, 
including subcontracts for commercial items, without alteration, except to identify the parties. The  
Contractor shall determine if the information required for subcontractor performance retains its identity as covered 
defense information and will require protection under this clause, and, if necessary, consult with the Contracting 
Officer; and 
     
(2) Require subcontractors to-- 
     
(i) Notify the prime Contractor (or next higher-tier subcontractor) when submitting a request to vary from a NIST 
SP 800-171 security requirement to the Contracting Officer, in accordance with paragraph (b)(2)(ii)(B) of this 
clause; and 
     
(ii) Provide the incident report number, automatically assigned by DoD, to the prime Contractor (or next higher-tier 
subcontractor) as soon as practicable, when reporting a cyber incident to DoD as required in paragraph (c) of this 
clause. 
 
 
(End of clause) 
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